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ASSET PURCHASE AND PROCESSING AGREEMENT 

THIS ASSET PURCHASE AND PROCESSING AGREEMENT (this "Agreement") is dated 
as of April!, 2009, by and between the Bankruptcy Estate ofChemetco, Inc., 3574 Chemetco Lane, 
Hartford, IL 62048 ("Seller"), and Industrial Asset Disposition, LLC, a California limited liability 
company ("Buyer"). 

BACKGROUND 

On November 13,2001, Seller filed a Voluntary Petition under Chapter 7 of the United States 
Bankruptcy Code. The Bankruptcy Court of Southern District of Illinois ("Bankruptcy Court") has 
appointed Laura K. Grandy as Trustee ("Trustee") of the bankruptcy estate. Prior to filing for 
bankruptcy, Seller engaged in the ownership and operation of a copper processing plant located in 
Hartford, Illinois. Pursuant to Section 363 of the Bankruptcy Code, 11 U.S.C. Section 363, the 
Trustee has determined it is in the best interest of the bankruptcy estate to offer for sale certain assets 
related to the copper processing plant and the Buyer desires to purchase said assets pursuant to the 
terms and conditions herein contained. 

NOW THEREFORE, IN CONSIDERATION OF THE PREMISES AND MUTUAL 
REPRESENTATIONS, WARRANTIES, COVENANTS, AND AGREEMENTS HEREIN 
CONTAINED, THE PARTIES HERETO, INTENDING TO BE LEGALLY BOUND, AGREE AS 
FOLLOWS: 

SECTION 1. 
PURCHASE AND SALE OF ASSETS 

1.1 Purchased Assets. 

(a) Subject to the terms and conditions hereof Seller shall assign, sell and transfer, to 
Buyer, and Buyer shall purchase, all of Seller's right, title and interest in, those assets set forth below: 

i. miscellaneous stainless steel, iron and other metal bearing materials located 
on the Smelter Site, including the metal contained in or comprising part of the buildings on 
the Smelter Site, to the extent not already sold by Seller ("Scrap Assets"); and 

ii. the real property commonly known as 3574 Chemetco Lane, Hartford, IL, 
comprised of approximately 41.1 acres, and the real property adjacent thereto lying west of 
Old Alton Road, comprised of approximately 162.79 acres together with all buildings, 
facilities and other improvements thereon and all easements, privileges and all appurtenances 
pertaining thereto, legally described on the attached Schedule 1.1 (permanent parcel numbers 
to govern) (collectively, the "Smelter Site"); and 

111. the real property lying east of Old Alton Road and both north and south of 
New Poag Road, comprised of approximately 143.76 acres, together with all buildings, 
facilities and other improvements thereon and all easements, privileges and all appurtenances 
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pertaining thereto, legally described on the attached Schedule 1.1 (permanent parcel numbers 
to govern) ("NPR Property"). 

(b) All of the assets to be sold, assigned and transferred hereunder by Seller to Buyer as 
more fully described in Section 1.1 (a) above, are hereinafter called the "Assets." 

1.2 Assets Excluded from Purchase. All other assets of Seller not otherwise identified 
here as an Asset, including, specifically those assets contained on Schedule 1.2, are not included in 
the sale to Buyer and are specifically excluded from the terms of this Agreement ("Excluded 
Assets"). Notwithstanding anything herein to the contrary, Trustee retains the right to access the 
Smelter Site and NPR Property following the Transfer Date upon reasonable notice to Buyer to 
retrieve the Excluded Assets and finalize the administration of the Seller's bankruptcy estate. 

1.3 Rights of Tenant Farmer. The parties hereto acknowledge the existence of a tenant 
farmer on portions of the Smelter Site and the NPR Property, who shall be pem1itted to continue 
farming said property through the end of the crop year containing the Transfer Date. All proceeds 
from any tenant farmer shall be the sole property of Seller prior to the Transfer Date. All proceeds 
from any tenant farmer following the Transfer Date shall be the sole property of Buyer. 

SECTION 2. 
PURCHASE PRICE AND PAYMENT; ASSUMED LIABILITIES 

2.1 Deposit. Simultaneous with the execution of this Agreement, Buyer shall pay to 
Seller a deposit in the amount of$500,000.00 to be held by Trustee in a interest bearing account for 
the benefit of Seller which amount shall be applied to the Smelter Purchase Price. 

2.2 Purchase Price. The purchase price for the Assets shall be as follows: 

A. Scrap Assets. The purchase price for the Scrap Assets shall equal eighty percent 
(80%) of the Scrap Revenue and shall be paid in accordance with Section 3 below ("Scrap Purchase 
Price"). 

B. Smelter Site. The purchase price for the Smelter Site shall equal Seven Million 
Dollars ($7,000,000.00) ("Smelter Purchase Price") and shall be paid from the Processing Revenue 
in accordance with Section 4.4(a) below. 

C. NPR Property. The purchase price for the NPR Property shall equal Five Million 
Thirty One Thousand Six Hundred Dollars ($5,031,600.00) and shall be paid from the Processing 
Revenue in accordance with Section 4.4(b) below ("NPR Purchase Price"). 

2.2 Excluded Liabilities. EXCEPT AS OTHERWISE EXPRESSLY PROVIDED 
HEREIN, BUYER SHALL NOT, BY VIRTUE OF BUYER'S PURCHASE OF THE ASSETS 
OR OTHERWISE, DIRECTLY OR INDIRECTLY ASSUME OR BE RESPONSIBLE FOR 
ANY LIABILITIES OR OBLIGATIONS OF SELLER, OR ANY OF SELLER'S 
RESPECTIVE AFFILIATES OR PREDECESSORS OF ANY NATURE WHATSOEVER 
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(THE "EXCLUDED LIABILITIES") WHETHER LIQUIDATED OR UNLIQUIDATED, 
KNOWN OR UNKNOWN, ACTUAL OR INCHOATE, ACCRUED, CONTINGENT OR 
OTHERWISE, AND WHETHER ARISING FROM FACTS EXISTING OR EVENTS 
OCCURRING PRIOR TO, ON OR AFTER THE DATE OF THIS AGREEMENT. 

2.3 Compliance with Internal Revenue Code Section 1060. Seller shall provide to Buyer 
and Buyer shall provide to Seller all information for Part I of U.S. Treasury Department Form 8594 
which will enable Buyer and Seller to make, in a timely manner, all filings (including supplemental 
filings) deemed appropriate by either Seller or Buyer pursuant to Section 1 060 of the Internal 
Revenue Code of 1986, as amended (the "Code"). All information provided by Seller and Buyer in 
compliance with this Section 2.5 shall be complete and accurate in all respects. Seller shall provide 
to Buyer and Buyer shall provide to Seller any filing made by such party pursuant to Section 1060 of 
the Code within ten (1 0) days of such filing. Seller or Buyer, upon written request of the other (made 
upon advice of counsel for the requesting party), will, within twenty (20) days of the making of such 
request, file an initial filing (or a supplemental filing) on U.S. Treasury Department Form 8594 
pursuant to the requirements of Section 1060 of the Code. 

2.4 Title to Assets. On the Transfer Date, Seller shall transfer the Assets to Buyer, free 
and clear of any right, or interest, that subsists in a third-party and that constitutes a claim, lien, 
charge or liability attached to and binding upon any Asset, including, but not limited to, a mortgage, 
judgment lien, mechanic's lien, lease, or security interest. 

SECTION3 
REMOVAL AND SALE OF SCRAP ASSETS 

3.1 Within thirty (30) of Court Approval and approval of all applicable Regulatory 
Agencies, Buyer shall begin to resell all Scrap Assets, including by-products from the demolition of 
the buildings, including steel I beams, copper wire, old breakers, transformers and motors; provided, 
however, the motors and equipment necessary to operate and maintain the water systems on the 
Smelter Site shall not be removed or sold without the Seller's approval. Any Scrap Assets that 
cannot be resold will be sold for scrap value. Notwithstanding the foregoing, the structure 
supporting the Furnaces shall be kept in place until the Furnaces have been removed. Following 
removal, the structure shall be tom down and sold in accordance with above. 

3.2 Buyer shall bear all the costs of demolition, removal, labor, equipment, marketing and 
logistics related to the sale of the Scrap Assets. Any additional funds required to satisfY any 
Regulatory Agency shall also be the responsibility of Buyer. 

3.3 The Scrap Revenue shall be distributed by the Trustee as follows: (a) 20% to Buyer; 
and (b) 80% to Seller. 

3.4 "Scrap Revenue" shall be the gross revenue from the sale ofthe Scrap Assets net of 
the payment of general liability insurance premiums, licensing fees and permits only. 
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SECTION 4. 
PROCESSING AND SALE OF SCRUBBER SLUDGE AND SLAG 

4.1 Although not being purchased by Buyer hereunder, Seller hereby grants to Buyer the 
exclusive right to process and/or sell the Scrubber Sludge and Slag pursuant to the terms herein 
subject to the final approval of the Trustee. All costs of construction, labor, equipment, marketing, 
and logistics of the construction of a processing plant, development of a work plan in compliance 
with any Regulatory Agency, and the ultimate sale (whether processed or unprocessed) of the 
Scrubber Sludge and Slag to third parties shall be borne by Buyer in exchange for a portion of the 
Processing Revenue as provided herein. 

a. "Processing Revenue" shall be the gross revenue from the sale of the Scrubber 
Sludge, Recovered Materials (hereinafter defined) and Slag (to the extent such Slag has not been 
processed) net of Operating Expenses, excluding interest, taxes, depreciation and amortization 
(EBITDA). 

b. "Operating Expenses" shall mean operating expenses incurred by Seller and Buyer 
from and after the commencement of operation ofthe Processing Facility that are directly related to 
(i) the operation and maintenance of the Processing Facility; (ii) the processing of the Scrubber 
Sludge and Slag, including, but not limited to loading, hauling, conveying, crushing, screening, 
grinding, physical separation, chemical separation, solid-liquid separation, power, consumables 
(reagents), drying and packaging and all other expenses, including waste disposal costs, as 
determined under General Accounting Standards; (iii) Smelter Site costs; (iv) personnel and 
administration costs, including Trustee's fees; (v) the marketing and selling of the Recovered 
Materials, including, but not limited to shipping, insurance, and all other selling expenses as 
determined under Generally Accepted Accounting Principles ("GAAP"); (vi) environmental 
compliance costs; (vii) health and safety costs; and (ix) mutually agreed upon charges by the parties 
from time to time. 

4.2 Subject to the Section 8. 7 below, Buyer shall be responsible for the construction and 
installation of a facility to process the Slag and Scrubber Sludge on the Smelter Site ("Processing 
Facility") for purposes of recovering copper, zinc, lead, tin, nickel and other materials ("Recovered 
Materials") from the Slag. The Processing Facility shall be built and the Slag and Scrubber Sludge 
shall be processed in accordance with all Regulatory Agency guidelines, the Work Plan (defined in 
Section 5), and the covenants of Buyer and Seller herein contained. Buyer shall bear all costs of 
construction, labor, equipment, marketing, and logistics of the construction of the Processing Facility 
and the sale of Recovered Materials, including the development of the Work Plan and any 
compliance with any Regulatory Agency. 

4.3 Buyer may sell the Scrubber Sludge and Slag in an unprocessed or processed form 
subject to Seller's prior approval. 

4.4 The Processing Revenue shall be distributed by Trustee as follows: 
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(a) So long as there remains a balance due on the Smelter Purchase Price, the Processing 
Revenue shall be distributed by the Trustee as follows: (i) 5% to Trustee to be held by Trustee 
pursuant to Section 5 below; (ii) 25% to Buyer; (iii) 35% to Seller to be applied to the Smelter 
Purchase Price; and (iv) 35% to Commerce Bank, N.A. to satisfy its lien against the Slag, which 
amount shall be applied to the Smelter Purchase Price. Notwithstanding the foregoing, Buyer shall 
pay to Seller any remaining balance on the Smelter Purchase Price as of the third anniversary of the 
Court Approval. 

(b) Following payment in full ofthe Smelter Purchase Price, so long as there remains a 
balance due on the NPR Purchase Price, the Processing Revenue shall be distributed by the Trustee 
as follows: (i) 5% to Trustee to be held by Trustee pursuant to Section 5 below; (ii) 25% to Buyer; 
(iii) 20% to Seller to be applied to the NPR Purchase Price; and (iv) 50% to Seller. Notwithstanding 
the foregoing, Buyer shall pay to Seller any remaining balance on the NPR Purchase Price as of the 
fourth anniversary of the Court Approval. 

(c) At such time as the Smelter Purchase Price and the NPR Purchase Price have been 
paid in full, the Processing Revenue shall be distributed by the Trustee as follows: (i) 50% to Buyer; 
and (ii) 50% to Seller. 

4.5 Notwithstanding anything herein to the contrary, all processing shall be completed as 
ofthe sixth anniversary of the Court Approval. 

SECTION 5. 
ENVIRONMENTAL ISSUES 

5.1 Buyer would, in cooperation with Seller, develop and carry out a work plan to govern 
the clean-up of the Smelter Site, construction of the Processing Facility and processing of the Slag, 
addressing environmental, health and safety, and transportation issues related thereto, to include 
without limitation, each of the following components; (i) Health and Safety Plan, (ii) Confined Space 
Plan, (iii) Industrial Hygiene Plan, (iv) Air Monitoring Plan (v) Waste Management Plan, and (vi) 
Contingency Plan and Emergency Procedures (collectively the "Work Plan"). The Work Plan shall 
comply with the Seal Order, the Interim Order and shall meet all regulatory requirements of all 
applicable governmental agencies, including without limitation the United States Environmental 
Protection Agency, the Illinois Environmental Protection Agency and the Occupational Safety and 
Health Administration ("Regulatory Agencies"). The Work Plan shall be approved by all appropriate 
Regulatory Agencies, if required by such Regulatory Agency, prior to the sale of any Assets or 
processing of any Slag and Scrubber Sludge from the Smelter Site. "Seal Order" shall mean that 
certain Seal Order pursuant to Section 34 of the Illinois Environmental Protection Act filed with the 
Court on December 8, 2001, a copy of which is attached hereto as Exhibit A. "Interim Order" shall 
mean that certain order entered into between the Trustee, the Illinois Environmental Protection 
Agency, the State of Illinois, the United States Environmental Protection Agency and the United 
States of America in the Federal District Court of Southern Illinois, Case Nos. 00-670-DRH and 00-
677-DRH (consolidated) CJRA Track Con September 16,2008, a copy of which is attached hereto 
as Exhibit B. 
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5.2 Any amounts directed to be held by Trustee pursuant to Section 4 hereof, shall be held 
by Trustee in a interest bearing account for the benefit of Seller and Buyer ("Escrowed Funds"); 
provided, however, in no event shall the aggregate amount of the Escrowed Funds exceed 
$10,000,000.00. Any costs and expenses associated with any remediation issues raised by any 
Regulatory Agency during the term hereof shall be paid from the Escrowed Funds. At such time as 
are necessary "no further remediation letters" have been received by Seller, any remaining Escrowed 
Funds shall be paid to Buyer. 

SECTION 6. 
PARTIES' RESPONSIBILITIES 

6.1 Seller, through the Trustee, shall, at all times during the term of this Agreement, take 
all commercially reasonable steps to: 

(a) Grant access to the parties and the parties' representatives and agents to the parts of 
the Smelter Site and NPR Property which are necessary for the efficient operation of the Processing 
Facility; 

(b) Support the reasonable actions of Buyer and Seller to realize the goals of this 
Agreement on behalf of, and to the mutual benefit of, both parties; 

(c) Advise Buyer in a timely fashion about the reasonable or legally required steps Seller 
must take to ensure the safe and secure operation of the Processing Facility and to meet other 
requirements of any Regulatory Agency; 

(d) Provide management, purchasing, sales, personnel, maintenance or any other support 
as required for the safe and efficient operation of the Processing Facility; 

(e) Collect all revenues from sales ofthe Recovered Materials in a timely fashion; 

(f) Make distributions of Processing Revenue in accordance with Section 4.4, provided, 
that Trustee may maintain a minimum amount of retained earnings to meet the on-going Operating 
Cost needs of the Processing Facility as determined from time to time by Buyer and Trustee; 

(g) Maintain complete arid accurate books, records and accounts of all transactions 
relating to the sales of and revenues from the Recovered Materials, which shall be open for 
inspection and audit by the Parties. 

6.2 Buyer, on its own behalf and on behalf of all its representative and agents, shall, at all 
times during the term of this Agreement, take all commercially reasonable steps to: 

(a) Maintain that portion of the Smelter Site required to maintain the Processing Facility 
as a safe and secure workplace; 
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(b) Raise the required financing to fund the construction and maintenance of the 
Processing Facility; 

(c) Design, purchase and construct the Processing Facility, and ensure the Processing 
Facility is implemented in an efficient manner and in accordance with programs and budgets 
approved by the parties, including the Work Plans; 

(d) Evaluate the start up, operation and maintenance of the Processing Facility and make 
recommendations to Seller regarding the on-going operations to ensure that each the Processing 
Facility produces the highest and best end product value; 

(e) Provide information related to Operating Costs along with supporting documentation 
to Trustee in a timely manner; 

(f) Provide/employ a full-time representative ("Buyer Representative") to be present at 
the Smelter Site during all reasonable hours of operation with all reasonable costs of the Buyer 
Representative to be borne by Buyer and not considered Operating Costs; 

(g) Provide regulatory compliance for the Processing Facility with all applicable 
Regulatory Agency; 

(h) To the extent that revenue is insufficient to cover Operating Costs, finance all 
Operating Costs for the first six (6) months of operation of the processing hereunder; 

(i) Not exceed any approved budget by more than ten percent (1 0%) without the prior 
consent of Seller, except in relation to an emergency expenditure; 

G) Provide recommendations regarding management, purchasing, sales, personnel, 
maintenance and other support as required for the safe and efficient operation of the Processing 
Facility, as may be requested by Trustee; 

(k) Make recommendations regarding regulatory compliance for the Processing Facility 
and maintenance of the Smelter Site required for the Processing Facility as a safe and secure 
workplace. 

SECTION7. 
BUYER'S COVENANTS AND RESPONSIBILITIES 

7.1 Trustee, together with the Buyer Representative, shall, at all times during the term of 
this Agreement, take all commercially reasonable steps to: 

(a) Manage all the day-to-day operations of the Processing Facility which shall include 
managing and supervising all personnel and all approved programs and budgets; 
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(b) Manage the on-going operations of the Processing Facility to ensure that it produces the 
highest and best end product value; 

(c) Carry out all activities required hereunder in accordance with good industry practice, with 
reasonable care, skill and diligence and in accordance with all applicable laws and regulations; 

(d) Maintain complete and accurate books, records and accounts of all transactions relating to 
the operations of the Processing Facility, which shall be open for inspection and audit by the parties. 

(e) Establish a minimum amount of retained earnings to be held by Trustee to meet the on
going Operating Costs associated with the Processing Facility. 

7.2 Trustee and Buyer Representative shall meet and/or communicate with each other as 
often as necessary, to review and approve the daily operations of the Processing Facility. 

7.3 As often as necessary, but in no event less often than once a calendar quarter, Trustee 
and Buyer shall meet to review and approve the nature and content of the programs and budgets 
related the Processing Facility. 

7.4 The Buyer Representative serves at the pleasure of Buyer and may be removed or 
replaced by Buyer as determined in Buyer's soie discretion; provided notice of the removal or 
replacement of the Buyer Representative by Buyer shall be made in writing to the Trustee; provided, 
further, any concerns with the performance of the Buyer Representative by the Trustee shall be 
promptly reported to Buyer. Buyer and the Trustee will work together to resolve such concerns to 
the mutual benefit of both Parties. 

SECTION 8. 
FURTHER OBLIGATIONS OF THE PARTIES 

8.1 Bankruptcy Court Approval. Within ten (1 0) days of the execution of this 
Agreement, Trustee shall submit to the Bankruptcy Court a Notice of Intent to Sell requesting the 
approval of the Bankruptcy Court for the sale of the Assets to Buyer pursuant to the terms herein 
contained. Upon receipt of a Bankruptcy Court order approving said sale ("Court Approval"), 
Trustee shall provide notice of the Court Approval to Buyer. The consummation of the transaction 
contemplated herein is expressly subject to the Court Approval. 

8.2 Authorizing Action. Within five (5) days of the execution of this Agreement, Buyer 
shall deliver to Seller a copy of resolutions duly passed by the members and managers, if any, of 
Buyer authorizing the execution, delivery and performance by Buyer of this Agreement and any other 
agreements or instruments referred to herein or required in connection herewith. 

8.3 Access to Information: Confidentiality. Seller shall give Buyer and its authorized 
representatives complete reasonable access to the books, records, offices and properties related to the 
Business and permit Buyer to make such inspections thereof as Buyer may reasonably request. 
Buyer acknowledges that certain of the information which may be made available to it is proprietary 
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and includes confidential information. Buyer shall hold all such information in confidence and shall 
not disclose it to any person without the approval of Seller; provided, however, that the foregoing 
restriction shall not apply to any information which is or becomes publicly known or which is 
lawfully obtained from a third party, or to any disclosure required by law or in connection with the 
enforcement ofBuyer's rights under this Agreement. If the transactions contemplated hereby are not 
consummated, Buyer shall return to Seller all documents containing proprietary information and 
continue to hold such information in confidence. 

8.4 Best Efforts. Each party hereto shall use best efforts to cause to occur the transactions 
contemplated hereby and to cause all conditions to the performance of the parties hereto that are 
within its control to be satisfied. Each party agrees to cooperate fully to manage the operations of 
and the maintenance of the Processing Facility in a professional manner, in compliance with all 
Regulatory Agencies and in a manner that maximizes the economic returns to both Parties. 

8.5 Use of Office Space. Until the Transfer Date of the Smelter Site, Seller would 
provide Buyer with the use of an office and a locker room with restroom and showers for Buyer's 
personnel upon the Smelter Site. Buyer will pay for any additional expenses, e.g., towels, soap, 
uniforms, and office supplies required by Buyer or its personnel. Buyer shall also be responsible for 
any improvements to the buildings on the Smelter Site subject to Section 8. 7 below. 

8.6 Equipment Lease. Buyer shall lease from Seller that certain machinery and 
equipment physically located on the Smelter Site and described on the attached Schedule 8.6 
("Equipment"). As consideration for the lease of the Equipment, Buyer shall pay to Seller the sum of 
Five Hundred Dollars ($500.00) per month or part thereof. Upon payment in full of the Smelter 
Purchase Price and the NPR Purchase Price and the sale of all Slag and Scrubber Sludge and so long 
as Buyer is not in default under the terms hereof, Buyer may at Buyer's option, purchase the 
Equipment for a single payment of One Dollar ($1.00). 

8. 7 Improvements. Any alterations, additions or further improvements to the Smelter Site 
shall be approved in advance by Seller and shall be made upon the following conditions: 

(a) Buyer shall protect, indemnify, save harmless and defend Seller and the Smelter Site 
from and against any and all claims, damages, liabilities, costs and expenses, including attorney's 
fees, imposed upon, incurred by or asserted against Seller by reason of any accident, injury to or 
death of persons, or loss of or damage to property occurring on or about the Smelter Site in the 
process of, or in connection with, such construction. The foregoing indemnity shall specifically 
apply to those claims asserting negligence on the part of Seller. 

(b) Buyer shall pay all costs for construction done or caused to be done by Buyer on the 
Smelter Site, and shall protect, indemnify, save harmless and defend Seller and the Smelter Site from 
and against (i) any and all claims, damages, liabilities, costs and expenses, including attorney's fees, 
imposed upon, incurred by or asserted against Seller with respect to such costs and (ii) all 
mechanic's liens, materialman's liens and laborer's liens arising from such construction and all 
attorney's fees and expenses which may be incurred by Seller in connection with the removal of such 
liens. 

9 



Execution Copy 

(c) Buyer shall require Buyer's contractor or contractors to furnish a performance and 
payment bond or bonds covering the faithful performance and completion of all construction work 
on the Smelter Site and the payment of all obligations arising in connection therewith. Such bond or 
bonds shall be in such form and written by such insurance companies as are acceptable to Seller in 
Seller's sole discretion, and shall name Seller and Buyer as co-obligees thereunder. Buyer shall 
furnish Seller with such bond or bonds prior to the commencement of any construction on the 
Demise Premises. In addition, Buyer shall require Buyer's contractor or contractors to pay any 
subcontractors or suppliers only in exchange for valid lien waivers. 

(d) Buyer or Buyer's contractors shall perform such construction work in a good and 
workmanlike manner in accordance with the Work Plan. 

(e) Buyer or Buyer's contractors shall complete all construction within a reasonable time 
after Seller gives its consent to same. 

(f) All construction shall meet all Legal Requirements and Insurance Requirements. 

(g) At all times during construction, Buyer or Buyer's contractors shall keep all portions 
of the Smelter Site free from dust, loose dirt, debris and equipment as is reasonable. 

SECTION9. 
REPRESENTATIONS AND WARRANTIES REGARDING SELLER 

Seller represents and warrants to Buyer as of the date of this Agreement and during the term 
hereof: 

9.1 Organization and Good Standing. Seller is the debtor in a Chapter 7 bankruptcy 
proceeding filed in the United States Bankruptcy Court for the Southern District of Illinois, Case 
Number 01-34066. 

9.2 Power and Authorization. This sale is made pursuant to Section 363 of the 
Bankruptcy Code, 11 U.S.C. §363. Upon receipt of the Court Approval, the Trustee will be 
authorized pursuant to Section 363 of the United States Bankruptcy Code to sell the Business Assets 
and sign all necessary documents on behalf of the Debtor to accomplish said sale. 

9.3 NOTWITHSTANDING THE FOREGOING, BUYER ACKNOWLEDGES AND 
AGREES THAT THE ASSETS ARE BEING SOLD "AS IS, WHERE IS" AND "WITH ALL 
FAULTS", THAT SELLER HAS NOT MADE AND SHALL NOT BE DEEMED TO HAVE 
MADE ANY ORAL OR WRITTEN REPRESENTATION OR WARRANTY CONCERNING ANY 
MATTER RELATING TO THE ASSETS SOLD AND CONVEYED TO BUYER HEREUNDER. 

9.4 Performance of Covenants. Seller shall have performed or complied in all material 
respects with all of the agreements, covenants and conditions required by this Agreement to be 
performed or complied with by Seller prior to or at the Transfer Date. 
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9.5 Approvals. The Court Approval and approval of all applicable Regulatory Agencies 
necessary for the consummation of the transactions contemplated hereby shall have been obtained. 

9.6 Legal Matters. The transfer shall not violate any order or decree of any court or 
governmental body of competent jurisdiction. No suit, action, proceeding or investigation, or legal 
or administrative proceeding shall have been brought or threatened by any person (other than the 
Buyer or an affiliate of Buyer) that questions the validity or legality of this Agreement or the 
transactions contemplated hereby. 

SECTION 10. 
REPRESENTATIONS AND WARRANTIES OF BUYER 

Buyer hereby represents and warrants to Seller as of the date of this Agreement and during 
the terms hereof: 

I O.I Organization and Good Standing. Buyer is a limited liability company duly 
organized, validly existing and in good standing under the laws of the State of California, and has all 
necessary power and authority to carry on its business as presently conducted, to own and lease the 
assets which it owns and leases and to perform all its obligations under each agreement and 
instrument by which it is bound. 

I 0.2 Power and Authorization. Buyer has full legal right, power and authority to enter into 
and perform its obligations under this Agreement and under any other agreements and documents 
required to be delivered by it (the "Transaction Documents"). The execution, delivery and 
performance by Buyer of this Agreement and the Transaction Documents have been duly authorized 
by all necessary action. This Agreement has been duly and validly executed and delivered by Buyer 
and constitutes Buyer's legal, valid and binding obligation, enforceable against Buyer in accordance 
with the terms herein. When executed and delivered as contemplated herein, each of the Transaction 
Documents shall constitute the legal, valid and binding obligation of Buyer, enforceable against 
Buyer in accordance with the terms therein. 

10.3 Performance of Covenants. Buyer shall have performed or complied in all material 
respects with all of the agreements, covenants and conditions required by this Agreement to be 
performed or complied with by Buyer prior to or at the Transfer Date. 

1 0. 4 Approvals. The Court Approval and approval of such other appropriate governmental 
agencies necessary for the consummation of the transactions contemplated hereby shall have been 
obtained. 

10.5 Legal Matters. The transfer shall not violate any order or decree of any court or 
governmental body of competent jurisdiction. No suit, action, proceeding or investigation, or legal 
or administrative proceeding shall have been brought or threatened by any person (other than the 
Seller or an affiliate of Seller) that questions the validity or legality of this Agreement or the 
transactions contemplated hereby. 
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SECTION 11. 
TRANSFER DATE/CLOSING COSTS 

11.1 Time and Place ofT ransfer. 

(a) Title to the Smelter Site will remain with Seller until such time as the Smelter 
Purchase Price has been paid in full and the Scrubber Sludge and Slag have been processed and/or 
sold. Upon payment in full of the Smelter Purchase Price, Trustee shall execute a trustee's deed 
transferring title to Buyer, which deed shall be held in escrow by Trustee until the Scrubber Sludge 
and Slag have been processed and/or sold. 

(b) Title to the NPR Property will remain with Seller until such time as the NPR Purchase 
Price has been paid in full. Upon payment in full of the NPR Purchase Price, Trustee shall execute 
and deliver to Buyer a trustee's deed transferring title to Buyer. 

11.2 Title/Real Estate Taxes. 

(a) Seller shall, within fifteen (15) days from the date hereof, furnish Buyer with a 
commitment for title insurance prepared by Chicago Title Insurance Company, showing fee simple, 
marketabie title in the Smelter Site vested in SeHer. To the extent Buyer desires to obtain a title 
policy for the Smelter Site as of the Transfer Date, Buyer shall be responsible for all costs associated 
with said policy. Seller and Buyer shall prorate real estate taxes on the Smelter Site as of the 
Transfer Date. 

(a) Seller shall, within fifteen (15) days from the date hereof, furnish Buyer with a 
commitment for title insurance prepared by Chicago Title Insurance Company, showing fee simple, 
marketable title in the NPR Property vested in Seller. To the extent Buyer desires to obtain a title 
policy for the NPR Property as of the Transfer Date, Buyer shall be responsible for all costs 
associated with said policy. Seller and Buyer shall prorate real estate taxes on the NPR Property as 
of the Transfer Date. 

11.3 Expenses of Seller. Seller shall pay the following expenses related to the transfer of 
the Smelter Site and the NPR Property: 

(a) All real estate transfer fees and transfer taxes, provided that Seller shall seek a waiver of 
such fees in the Sale Order in accordance with section 1146 of the Bankruptcy Code; and 

(b) The cost of the title commitment provided by Seller to Buyer with respect to the Smelter 
Site and the NPR Property; and 

(c) All other expenses incurred by Seller in the course of performing its obligations under this 
Agreement. 

12 
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11.4 Expenses of Buyer. Buyer shall pay the following expenses related to the transfer of 
the Smelter Site and the NPR Property: 

(a) The fees for filing and recording the deeds; 

(b) The costs of any title policy or lenders policy ordered by or on behalf of Buyer with 
respect to the Smelter Site and the NPR Property; and 

(c) All other expenses incurred by Buyer in the course of performing its obligations under 
this Agreement. 

SECTION 12. 
TERMINATION AND ABANDONMENT 

12.1 Termination. This Agreement may be terminated and the transactions contemplated 
herein may be abandoned at any time prior to the Transfer Date: 

(a) by the Bankruptcy Court or such court having jurisdiction over the Seller's 
bankruptcy estate; 

(b) by mutual consent of all parties hereto; 

(c) by Seller, if (i) any representation or warranty of Buyer made in or pursuant to this 
Agreement is untrue or incorrect in any material respect, (ii) Buyer materially breaches the covenants 
or other terms of this Agreement or (iii) Buyer fails to pay the Smelter Purchase Price in full by the 
third anniversary of the Court Approval or the NPR Purchase Price by the fourth anniversary of the 
Court Approval. 

12.2 Procedure for Termination. A party terminating this Agreement pursuant to Section 
12.1 shall give written notice thereof to each other party hereto, and the Deposit shall be applied as 
provided in Section 12.3, whereupon this Agreement shall terminate and the transactions 
contemplated hereby shall be abandoned without further action by any party. 

12.3 Application of Deposit, Smelter Purchase Price and NPR Purchase Price. 

(a) Seller shall return the Deposit to Buyer if this Agreement is terminated prior to Court 
Approval by Seller or if the Bankruptcy Court does not approve the Agreement. 

(b) Seller shall retain the Deposit in all other cases where this Agreement is terminated 
under Section 12.1. 

(c) In the event that this Agreement is terminated after Court Approval by prior to the 
Transfer Date, any and all portions of the Smelter Purchase Price and the NPR Purchase Price paid 
by Buyer or deemed to have been paid by Buyer shall be retained by Seller. 

13 
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12.4 Limitation on Termination. In the event the Buyer fails to close in violation of this 
Agreement, the Buyer shall be liable to the Seller for any and all damages, expenses and losses 
sustained by the Seller as a direct or indirect consequence of the Buyer's breach. Notwithstanding 
anything contrary in this Agreement, in the event the Seller is unable, for any reason, to consummate 
the sale to the Buyer or to execute and deliver any and all closing documents, the Seller's sole 
liability to the Buyer shall be limited to the return ofthe Buyer's Deposit. 

SECTION 13. 
MISCELLANEOUS 

13.1 Acknowledgment. The parties acknowledge that this sale is undertaken pursuant to 
Section 363 ofthe Bankruptcy Code, 11 U.S.C. 363. 

13.2 Survival of Representations and Warranties. The representations and warranties made 
by the parties in this Agreement and in the certificates, documents and schedules delivered pursuant 
hereto shall survive the consummation of the transactions herein contemplated for a period of two (2) 
years following the Transfer Date. 

13.3 Costs and Expenses. Except as otherwise expressly provided herein, each party shall 
bear its own expenses in connection herewith, including without limitation, any and all legal and 
accounting fees, transfer, sales, use, documentary and similar taxes, and recording and filing fees, 
incurred in connection with the transactions contemplated herein. 

13.4 Public Announcements. Neither Seller nor Buyer shall make any public 
announcement or disclosure relating to the transactions contemplated herein without the prior 
agreement of each other party hereto, provided that each party shall use best efforts to consult with 
the other in advance of any disclosure required by law, but the agreement of the other parties hereto 
shall not be required. 

13.5 Notices. All notices or other communications permitted or required under this 
Agreement shall be in writing and shall be sufficiently given if and when hand delivered to the 
persons set forth below or if sent by documented overnight delivery service or registered or certified 
mail, postage prepaid, return receipt requested, or by telegram, telex or telecopy, receipt 
acknowledged, addressed as set forth below or to such other person or persons and/or at such other 
address or addresses as shall be furnished in writing by any party hereto to the others. Any such 
notice or communication shall be deemed to have been given as of the date received, in the case of 
personal delivery, or on the date shown on the receipt or confirmation therefor in all other cases. 

To Buyer: 

Industrial Asset Disposition, LLC 
c/o Elliott G. Stegin 
1812 Aston A venue 
Carlsbad, CA 92008 

14 



With a copy to: 

John Alessio 
Procopio, Cory, Hargreaves & Savitch, LLC 
530 B Street, 21st Floor 
San Diego, CA 921 0 1 

To Seller: 

Chemetco, Inc. 
3574 Chemetco Lane 
Hartford, Illinois 62048 

With a copy to: 

Laura Grandy, Trustee 
Mathis, Marifian, Richter & Grandy, Ltd. 
23 Public Square 
Suite 300 
Belleville, IL 62220 

13.6 Assignment and Benefit. 

Execution Copy 

(a) Seller or Buyer shall not assign this Agreement or any rights hereunder, or delegate 
any obligations hereunder, without prior written consent of the other party. Subject to the foregoing, 
this Agreement and the rights and obligations set forth herein shall inure to the benefit of, and be 
binding upon, the parties hereto, and each of their respective permitted successors, heirs and assigns. 

(b) This Agreement shall not be construed as giving any person, other than the parties 
hereto and their permitted successors, heirs and assigns, any legal or equitable right, remedy or claim 
under or in respect of this Agreement or any of the provisions herein contained, this Agreement and 
all provisions and conditions hereof being intended to be, and being, for the sole and exclusive 
benefit of such parties, and permitted successors, heirs and assigns and for the benefit of no other 
person or entity. 

13.7 Bankruptcy Court. All disputes arising out of or relating to this Agreement or the 
Transaction Documents which cannot be settled by the parties shall promptly be submitted to and 
determined by the Bankruptcy Court having jurisdiction over this transaction. 

13.8 Amendment, Modification and Waiver. The parties may amend or modify this 
Agreement in any respect with approval of the Bankruptcy Court. Any such amendment, 
modification, extension or waiver shall be in writing. The waiver by a party of any breach of any 
provision of this Agreement shall not constitute or operate as a waiver of any other breach of such 
provision or of any other provision hereof, nor shall any failure to enforce any provision hereof 
operate as a waiver of such provision or of any other provision hereof. 
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13.9 Governing Law. This Agreement is made pursuant to, and shall be construed and 
enforced in accordance with, the laws of the State of Illinois (and United States federal law, to the 
extent applicable), irrespective of the principal place of business, residence or domicile of the parties 
hereto, and without giving effect to otherwise applicable principles of conflicts of law. 

13.1 0 Section Headings and Defined Terms. The section headings contained herein are for 
reference purposes only and shall not in any way affect the meaning and interpretation of this 
Agreement. The terms defined herein and in any agreement executed in connection herewith include 
the plural as well as the singular and the singular as well as the plural, and the use of masculine 
pronouns shall include the feminine and neuter. Except as otherwise indicated, all agreements 
defined herein refer to the same as from time to time amended or supplemented or the terms thereof 
waived or modified in accordance herewith and therewith. 

13.11 Severability. The invalidity or unenforceability of any particular provision, or part of 
any provision, of this Agreement shall not affect the other provisions or parts hereof, and this 
Agreement shall be construed in all respects as if such invalid or unenforceable provisions or parts 
were omitted. 

13.12 Counterparts. This Agreement may be executed in two or more counterparts, each of 
which shall be deemed an original; and any person may become a party hereto by executing a 
counterpart hereof, but all of such counterparts together shall be deemed to be one and the same 
instrument. It shall not be necessary in making proof of this Agreement or any counterpart hereof to 
produce or account for any of the other counterparts. 

13.13 Entire Agreement. This Agreement, and the agreements, exhibits, schedules and 
certificates referred to herein or delivered pursuant hereto, constitute the entire agreement between 
the parties hereto with respect to the purchase and sale of the Business Assets and supersede all prior 
agreements and understandings. The submission of a draft of this Agreement or portions or 
summaries thereof does not constitute an offer to purchase or sell the Business Assets, it being 
understood and agreed that neither Buyer nor Seller shall be legally obligated with respect to such a 
purchase or sale or to any other terms or conditions set forth in such draft or portion or summary 
unless and until this Agreement has been duly executed and delivered by all parties. 

13.14 Trustee. It is hereby acknowledged and agreed that any provision herein applicable to 
the Trustee shall apply to the Trustee, not individually but solely in her representative capacity as 
Trustee of the Estate. 

[signature page to follow} 
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IN WITNESS WHEREOF, each of the parties hereto has duly executed this Agreement, 
under seal, all as of the date first above written. 

SELLER: 

CHEMETCO, INC. 

BUYER: 

INDUSTRIAL ASSET DISPOSITION, LLC 

By flt'cY/ (r . b~~ i$ 
Name: Elliott G. Stegin "-' { 
Its: Managing Member 

17 



Schedule 1.1 
Legal Description 

Smelter Site: Title commitment to govern. 

NPR Property: Title commitment to govern. 

18 

Execution Copy 



Schedule 1.2 
Excluded Assets 

Execution Copy 

1. all Scrubber Sludge and Slag located on the Smelter Site, consistmg of 
approximately thirty thousand (30,000) to fifty thousand (50,000) tons of 
Scrubber Sludge and approximately nine hundred thousand (900,000) tons of 
Slag, various and sundry feed stocks, "in-process" materials (i.e. materials 
contained within or around the existing processing equipment) and sediments and 
dusts associated with environmental clean-ups. "Slag" shall mean, in general, 
material recovered from the copper processing plant as a liquid, transported 
outside the processing buildings and placed in appropriate stockpiles where it has 
cooled, by air or water, and solidified. "Scrubber Sludge" shall mean, in general, 
material recovered from the dust collection system operated in conjunction with 
the Seller's former copper processing plant; and 

11. Cupro, pot slag and furnace dust; and 

III. Three (3) Metallo-70 ton gas top blown rotary converters (TBRC' s ), including 
the tilt gear boxes, the support rings, the connection rings, the Rothe Erde 
bearings, the tilt bearings, the Rollstar tilt gear boxes, the pedestals, and the 
Montan oil feed associated with each TBRC, an additional spare part connection 
ring and any scrap steel cut therefrom ("Furnaces") to be sold to a third party by 
separate contract ("Furnace Purchaser"); provided, however; in the event the 
Furnace Purchaser fails to purchase the Furnaces, Buyer is hereby granted an 
option to purchase the Furnaces from Seller upon at least the same terms as 
Furnace Purchaser; and 

IV. Books and records (and filing cabinets contammg same) of Seller located 
throughout the site and computer systems, including the Wang computer system 
and AS computer system, and office equipment related to said records. 

19 



See attached. 

Schedule 8.6 
Leased Equipment 
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Schedule 8.6 

Building Sq. Ft. Original Built Original Cost 

Main Office Building 9,600 sq. ft 1970 $276,934.00 
Addition 1975 $133,560.00 
Addition 1986 $113,869.00 

Total original cost $524,363.00 

Plant Office Building 4,600 sq. ft. 1987 $328,568.00 

Truck Scale Last repaired 2007 $5,000.00 

Scale Office 195 sq. ft $3,500.00 

Receiving Building 5,400 sq. ft 1974 $276,044.00 
& Lab Morgan building $1,800.00 

Mobile Shop Building 4,400 sq. ft 1995 $102,000.00 

Equipment in Building 

Office furniture 
consisting of 

desks, file cabinets, 
conference tables, chairs, 

credenza, computers, 
refrigerators 
shelf units 

3 - locker rooms w/lockers 

security cameras & alarm systerr 

telephone system 
(for offices and thru out plant) 

Office furniture 
consisting of desks, 

file cabinets, conference tables, 
chairs, copier, fax machine 
printers, computers, safe, 
engineer tables, blue print 

files 
refrigerator 

spectrometer 

Equipment consisting of 

Air compressor 
Lubrication system 

Shelving 
Tool Crib 

Diesel fuel tanks 
gas tank 

used oil tank 
portable diesel fuel tank 

welders 



Schedule 8.6 

Storeroom Building 5,000 sq. ft 1973 $112,000.00 

Brick Shop Building 3,600 sq. ft 1995 $164,593.00 

laintenance/Zinc Buildin 59,000 sq. ft 1972 $2,000,000.00 

Mobile Equipment 

Shower trailer w/lockers 

Norweco septic system 

Yard Scale 

pressure washer 
gas heaters 
cutting torch 

cutting torch and cart 
portable scale 

Shelving & subflooring 

Alarm system 

Equipment consisting of 

2 zinc presses 

2 supersac loaders 

1-1 0 ton Crane Mfg. S/N 623 

1-10 ton Crane Mfg. S/N 624 

60 gallon air compressor 

863 bobcat 

Hyundai 290 Excavator 

Cat 966F Wheel loader 

Hyster 50 forklift 

Clark forklift 

Tennant sweeper 

2 sytems 



EXHIBIT 

A~ 

IN RE: 

CHEMETCO, INC., 

UNITED STATES BANKRVPTCY COURT 
SOUTHERt'\1 DISTRICT OF ILLINOIS 

Debtor 

) 
) 

) 
) 
) 

Case No. 01-34066 

Chapter 7 

NOTICE OF ENTRY OF SEAL ORDER PURSUANT TO SECTION 34 
OF THE ILLINOIS ENVIRONMENTAL PROTECTION ACT 

p 

Now comes James E. Ryan, Attorney General of the State of Illinois, on behalfofthe 

Illinois Environmental Protection Agency and submits this Notice of Entry of Seal Order 

pursuant to Section 34 of the Illinois Environmental Protection Act for purposes of protection of 

human health by restricting access to portions of the Hartford, Illinois, facility of the Debtor, 

Chemetco, Inc. 

1. Pursuant to Section 34(b) of the Illinois Environmental Protection Act, 415 ILCS 5/34(b) 

(2000), the Illinois Environmental Protection Agency (the "Illinois EPA") is authorized, pursuant to 

the State's police and regulatory power, to issue a seal order to restrict or eliminate access to property 

when an emergency condition exists creating an immediate danger to health. 

2. As a result of the manner in which Chemetco ceased operations at the Hartford facility, 

an emergency condition creating an immediate danger to health exists throughout much of the Hartford 

facility, including the smelting building and the fines building. Therefore, the Illinois EPA has issued a 

Seal Order, attached hereto as Attachment A covering certain portwns of the Hartford facility where 

conditions exist which pose an immediate danger to health. 

3. Under the Seal Order, access to sealed portions of the facility would be subject to 

review, approval, and conditions set by Illinois EPA. 

4. Pursuant to 11 U.S.C 362(b)(4), the issuance of the Seal Order would not be subject to 



the automatic stay under 11 U.SC. 362(a)(1) or (3) as a proceedmg to enforce the State's police and 

regulatory power. The sate has notified the Trustee of its intent to tsue the Seal Order and as of the date 

of filing of th1s motion, the Trustee has not objected to Issuance of the Seal Order to protect human 

health. 

5. The Illinois EPA agrees that the Trustee shall be provided access to the sealed portton of 

the facility under conditions necessary to protect human health for purposes of performmg her duties as 

Trustee and the Seal order recognizes the opportunity to obtam such access. 

WHEREFORE, the Illinois Environmental Protection Agency notifies this Court of the 

entry of the attached Seal Order. 

Respectfully submitted, 

ILLINOIS ENVIRONMENT.I\L PROTECTION AGENCY 

JAMES E. RYAN 

ATTORNEY GENERAL 

STATE OF ILLINOIS 

BY~/~ c;J James L. Morgm1 
Semor Asststant Attorney General 

Environmental Bureau 

500 South Second Street 

Springfield, Illinois 62706 

Phone: 217-524-7506;Telefax: 217-524-7740 



ILLINOIS ENVIRONMENTAL PROTECTION AGENCY 

IN THE MATTER OF: ) 
) 

Chemetco, Inc. facility, Madison County. ) 

SEAL ORDER 

The illinois Environmental Protection Agency ("Tilinois EPA") issues this seal 

order pursuant to the authority vested in it by Section 34(b) of the illinois Environmental 

Protection Act ("Act''), 415 ILCS 5/34(b ). 

I. DESCRIPTION AND LOCATION OF FACILITY 

The Chernetco, Inc. facilir-y ("Facility'') is located in Hartford, Madison County, 

illinois. The portions of the Facility to which this seal order applies are as follows: 

a. All areas within the fencing in place surrounding the plant portion of the 
Facility as of the date ofthis order, excluding the main office. See 
Attachment A. 

b. The truck parking area consisting of fill and slag that is located to the 
south of the fenced portion of the Facility and is adjacent to Oldenberg 
Road. See Attachment B. 

c. The area impacted by the illegal discharge south of the fenced portion of 
· the Facility, including the four containment areas and that portion of Long 
Lake owned by Chemetco, Inc. See Attach..T.ent C. 

d. The area containing the groundwater interceptor system, known as the SID 
system, located south of the fenced portion of the facility and east of the 
discharge area. See Attachment B. 

e. The surface impoundment located south of Oldenburg Road and east of 
the SID system. See Attachment B. 



ll. PARTIES BOUND 

This order is binding on and prohibits entry onto the sealed portions of the 

Facility for all persons except the following: 

a. Employees, authorized agents or contractors of the illinois EPA. 

b. Employees, authorized agents or contractors ofthe United States 
Environmental Protection Agency. 

c. Local police, fire and emergency personnel entering in the course of their 
duties. 

d. Other persons who have received written authorization to enter the Facility 
from the illinois EPA and who enter the Facility in a manner in 
accordance with any instructions contained within the written 
authorization. 

!!I. FINDINGS 

1. The Facility is a former copper smelter located in Hartford, Madison County, 

Illinois. During its operation, the Facility generated sludges, baghouse dust, refractory 

brick, acids and other materials. 

2. The operator of the Facility, Chemetco, Inc .• filed bankruptcy under Chapter 7 in 

the U.S. Banlauptcy Court for the Southern District of Illinois on November 13,2001 

and is no longer managing the Facility. 

3. The Facili~; has eight hazardous waste management units subject to closure 

requirements under the Resource Conservation and Recovery Act ("RCRA'"). Closure 

has not been completed at any of these units. 

4. A large pile of slag, estimated to be in excess of 100,000 tons, is located at the 

facility. This slag has tested as hazardous for the toxicity characteristic for lead. Slag 

fines are also located on the pile of slag. 



5. A large bllllker, known as the zinc oxide bunker, also contains sludges that have 

tested hazardous for the toxicity characteristic for lead. 

6. Chemetco, Inc. pled guilty in the U.S. District Court for the Southern District of 

Illinois to violating the Clean Water Act by discharging wastewaters containing 

hazardous levels of lead and cadmium into a wetlands area and Long Lake over the 

course of approximately ten years. This discharge took place to the south of the fenced 

portion of the Facility, across Oldenberg Road and resulted in the deposition of hazardous 

contaminants in a wetlands area and Long Lake. The RCRA closure plan for the areas 

related to this discharge has not been completed. 

7. A groundwater interceptor system, known as the SID system, is located to the 

south oft..~e fenced portion ofthe facility and east of the discharge area. 

8. A surface water impoundment is located to the south of the fenced portion of the 

Facility. This impoundment has received waters from the plant that may contain 

contaminants. The impoundment also does not have any physical barrier to access. 

9. Fines and other materials containing hazardous levels of lead and cadmium are 

uncontained and located throughout the Facility. 

I 0. The various contaminants described may be become airborne and may be 

transported by :floVving water. 

11. The conditions at the Facility constitute an emergency that may pose an 

immediate threat to human health for any person entering into the Facility. 

IV. ORDER 

Pursuant to Section 34(b) of the Act the Facility is hereby sealed as indicated in 

this order, effective on the date of execution. Unauthorized entry into the areas described 



in Section I is prohibited. This order shall remain in effect until rescinded by the illinois 

EPA. 

~~~~-
Director 

Dated: (2/4/LJj · r t 



INRE: 

UNITED STATES BANKRUPTCY COURT 
SOUTHERN DISTRICT OF ILLINOIS 

Case No. 01-34066 
CHEMETCO, INC., 

Debtor Chapter 7 

NOTICE OF ENTRY OF SEAL ORDER PURSUANT TO SECTION 34 
OF THE ILLINOIS ENVIRONMENTAL PROTECTION ACT 

() 

Novv' comes James E. Ryan, Attorney General ofthe State ofillinois, on behalfofthe 

Illinois Environmental Protection Agency and submits this Notice of Entry of Seal Order 

pursuant to Section 34 of the Illinois Environmental Protection Act for purposes of protection of 

human health by restricting access to portions of the Hartford, Illinois, facility of the Debtor, 

Chemetco, Inc. 

1. Pursuant to Section 34(b) of the Illinois Environmental Protection Act, 415 ILCS 5/34(b) 

(2000), the Illinois Environmental Protection Agency (the "Illinois EPA") is authorized, pursuant to 

the State's police and regulatory power, to issue a seal order to restrict or eliminate access to property 

when an emergency condition exists creating an immediate danger to health. 

2. As a result of the manner in which Chemetco ceased operations at the Hartford facility, 

an emergency condition creating an immediate danger to health exists throughout much of the Hartford 

facility, including the smelting building and the fines building. Therefore, the Illinois EPA has issued a 

Seal Order, attached hereto as Attachment A covering certain portions of the Hartford facility where 

conditions exist which pose an immediate danger to health. 

3. Under the Seal Order. access to sealed portions of the facility would be subject to 

review, approval, and conditions set by Illinois EPA. 

4. Pursuant to 11 U.S.C 362(b)(4), the issuance of the Seal Order would not be subject to 



the automatiC stay under 11 US.C 362(a)(l) or (3) as a proceedmg to enforce the State's police and 

regulatory povv·er The sate has notified the Trustee of Its mtent to I sue the Seal Order and as of the date 

of filing of th1s motiOn, the Trustee has not objected to 1ssuance of the Seal Order to protect human 

health. 

5 The lllm01s EPA agrees that the Trustee shall be prO\'Jded access to the sealed portion of 

the facility under conditions necessar_.' to protect human health for purposes of performing her duties as 

Trustee and the Seal order recognizes the opportunity to obtam such access. 

V/HEREFORE, the Illinois Environmental Protection Agency notifies this Court of the 

entry ofthe attached Seal Order. 

Respectfully submitted, 

ILLINOIS ENVIRONMENTAL PROTECTION AGENCY 

JAMES E. RYAN 
ATTORNEY GENERAL 
STATE OF ILLINOIS 

I ames L. Morgan 
Senior Assistant Attorney General 
Environmental Bureau 
500 South Second Street 

Springfield, Illinois 62706 

Phone: 217-524-7506;Telefax: 217-524-7740 



ILLINOIS ENVIRONMENTAL PROTECTION AGENCY 

IN THE MA ITER OF: ) 
) 

Chemetco, Inc. facility, Madison County. ) 

SEAL ORDER 

The illinois Environmental Protection Agency ("Tilinois EPA") issues this seal 

order pursuant to the authority vested in it by Section 34(b) of the Tilinois Environmental 

Protection Act ("Act''), 415 ILCS 5/34(b). 

I. DESCRIPTION AND LOCATION OF FACILITY 

The Chemetco, Inc. facility ("Faciiit)?') is located in Hartford, Madison County, 

Illinois. The portions of the Facility to which this seal order applies are as follows: 

a. All areas within the fencing in place surrounding the plant portion of the 
Facility as of the date ofthis order, excluding the main office. See 
Attachment A. 

b. The truck parking area consisting of fill and slag that is located to the 
south of the fenced portion of the Facility and is adjacent to Oldenberg 
Road. See Attachment B. 

c. The area impacted by the illegal discharge south of the fenced portion of 
·the Facility, including the four containment areas and that portion of Long 
Lake o-wned by Chernetco, Inc. See Attac!unent C. 

d. The area containing the groundwater interceptor system, known as the SID 
system, located south of the fenced portion of the facility and east of the 
discharge area. See Attachment B. 

e. The surface impoundment located south of Oldenburg Road and east of 
the SID system. See Attachment B. 



II. PARTIES BOUND 

This order is binding on and prohibits entry onto the sealed portions of the 

Facility for all persons except the following: 

a. Employees, authorized agents or contractors of the illinois EPA. 

b. Employees, authorized agents or contractors of the United States 
Environmental Protection Agency. 

c. Local police, fire and emergency personnel entering in the course of their 
duties. 

d. Other persons who have received written authorization to enter the Facility 
from the Illinois EPA and who enter the Facility in a manner in 
accordance with any instructions contained within the written 
authorization. 

III. FINDINGS 

1. The Facility is a former copper smelter located in Hartford, Madison County, 

Illinois. During its operation, the Facility generated sludges, baghouse dust, refractory 

brick, acids and other materials. 

2. The operator of the Facility, Chemetco, Inc., filed bankruptcy under Chapter 7 in 

the U.S. Bankruptcy Court for the Southern District of Illinois on November 13, 2001 

and is no longer managing the Facility. 

3. The Facility has eig.ht hazardous waste management units subject to closure 

requirements under the Resource Conservation and Recovery Act (''RCRA"). Closure 

has not been completed at any of these units. 

4. A large pile of slag, estimated to be in excess of 100,000 tons, is located at the 

facility. This slag has tested as hazardous for the toxicity characteristic for lead. Slag 

fines are also located on the pile of slag. 



5. A large bunker, known as the zinc oxide bunker, also contains sludges that have 

tested hazardous for the toxicity characteristic for lead. 

6. Chemetco, Inc. pled guilty in the U.S. District Court for the Southern District of 

Illinois to violating the Clean Water Act by discharging wastewaters containing 

hazardous levels of lead and cadmium into a wetlands area and Long Lake over the 

course of approximately ten years. This discharge took place to the south of the fenced 

portion of the Facility, across Oldenberg Road and resulted in the deposition ofhazardous 

contaminants in a wetlands area and Long Lake. The RCRA closure plan for the areas 

related to this discharge has not been completed. 

7. A groundwater interceptor system, known as the SID system, is located to the 

south oftt~e fenced portion ofthe facility and east of the discharge area. 

8. A surface water impoundment is located to the south of the fenced portion of the 

Facility. This impoundment has received waters from the plant that may contain 

contaminants. The impoundment also does not have any physical barrier to access. 

9. Fines and other materials containing hazardous levels oflead and cadmium are 

uncontained and located throughout the Facility. 

I 0. The various contaminants described may be become airborne and may be 

transported by flovring water. 

11. The conditions at the Facility constitute an emergency that may pose an 

immediate threat to human health for any person entering into the Facility. 

IV. ORDER 

Pursuant to Section 34(b) of the Act the Facility is hereby sealed as indicated in 

this order, effective on the date of execution. Unauthorized entry into the areas described 



in Section I is prohibited. This order shall remain in effect until rescinded by the illinois 

EPA. 

~ 
~--- .. ·· 

ee C1pnano 
Director 

Dated: (2/4/tJ; 
· I f 
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CERTIFICATE OF SERVICE 

I hereby certify that copies of the foregoing Notice of Entry of Seal Order Pursuant to 

Section 34 of the lllinois Environmental Protection Act served on this date on the persons 

identified on the attached service list by U.S Mail, postage pre-paid. 

a-.~/~ 
~James L.Mor 

DATED: ;2.~ (, - ~' 



Laura K. Grandy 

U.S. Trustee 

SERVICE LIST 

Mathis, Marifian. Richter & Grandy, Ltd. 

720 \Vest Main Street, Suite 100 

Belleville, IL 62220 

Teresa A. Generous 

10 South Broadway 

St Louis, MO 631 02-177-+ 

Edward J. Hopper 

Office of the United States Trustee 

401 Main Stred, Suite 11 OU 

Peoria, IL 61602 

Dan Nester 
Bryan Cave 
1 Metrooo1itan Sauare. Suite 3600 

l • . 

St. Louis, MO 63102 

Penni Livingston 

6001 Old Collinsville Road 

Fairview Heights, IL 62208 

Steven J. Reisman 

Curtis, Mallet-Prevost, Colt & Mosie, LLP 

101 Park A venue 

New York, NY 10178-0061 



1198010003- Madison County 
Chemetco, Inc. 
ILD048843809 

ATTACHMENT A 

1. All personnel entering the Fines Storage/Processing Building, Slag Granulation 
and Processing Building and the Foundry Area must wear the appropriate level of 
respiratory protection for lead and cadmium exposure pursuant to U.S. 
Department of Labor Occupational Health and Safety Administration regulations. 

2. All street sweeping equipment, rubber wheeled vehicles and track equipment 
must be decontaminated prior to removal from the sealed portions of the Facility. 
All decontamination residues must be managed pursuant to 35 Ul. Adm. Code 
Parts 703, 721, 722, 724, 724, 728 and 808 of the Illinois Pollution Control Board 
Regulations. 

3. All hazardous materials and hazardous wastes removed from the sealed portions 
of the Facility must be packaged, labeled, marked and shipped pursuant to U.S. 
Department of Transportation and U.S. Environmental Protection Agency 
regulations. 

4. No eating, drinking or smoking in the sealed portions of the Facility. except in the 
main office buildings. 

5. Movement of scrap or other material and vehicular traffic must be conducted in a 
manner that will minimize the release of particulate fugitive emissions to the 
atmosphere. A Fugitive Emissions Control Plan, that will achieve a level of 95 
percent control, must be submitted and approved by the Illinois Environmental 
Protection agency prior to removal of material from the Chemetco site. 

6. All visitors entering into the sealed portions of the Facility must sign in at the 
security station and provide identification. 

7. All personnel entering the sealed portions of the Facility must wear personal 
protective equipment that includes hard hats, safety glasses with side shields and 
hard·soled shoes. All safety equipment must meet and be used in accordance with 
all applicable U.S. Department of Labor Occupational Health and Safety 
Administration regulations. 

8. All personnel not designated by this letter to enter the sealed portions of the 
Facility must obtain written permission from the Illinois Environmental 
Protection Agency, 2009 Mall Street Collinsville, 11linois 62234 (618) 346-5120. 

9. No hunting, fishing or use of all terrain vehicles on the sealed portions of the 
Facility. 
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EXHIBIT 

B 
UNITED STATES DISTRICT COURT 
SOUTHERN DISTRICT OF ILLINOIS 

FILED 
SEP 1 6 2008 

UNITED STATES OF AMERICA, ) 
Plaintiff, ) 

ClERK,._ U.S. DISTRICT COURT 
SOUTHEr-<N DISTRICT OF ILLINOIS 

EAST ST. LOUIS OFFICE 

v. ) 
CHEMETCO, INC., ) 

Defendant. ) 
) 

) 

PEOPLE OF THE STATE OF ) 
ILLINOIS, ex rei. LISA MADIGAN, ) 
ATTORNEY GENERAL OF THE STATE ) 
OF ILLINOIS, ) 

Civil Nos. 00-670-DRH 
00-677-DRH (consolidated) 
CJRA Track C 

Hon. David R. Herndon 
U.S. District Judge 

Plaintiff, ) Magistrate Judge Donald G. Wilkerson 
v. ) 

CHEMETCO, INC., ) 
Defendant. ) 

INTERIM ORDER 

I. BACKGROUND 

WHEREAS, Plaintiff United States of America ("United States"), on behalf of the 

Administrator of the United States Environmental Protection Agency ("U.S. EPA"), filed a Complaint in 

this Court against Chemetco, Inc. ("Chemetco" or "Defendant"), seeking injunctive relief and civil 

penalties for alleged civil violations of the Clean Water Act, 33 U.S.C. § 1251 et seq., and the Resource 

Conservation and Recovery Act ("RCRA"), 42 U.S.C. § 690 I et seq., that occurred at Chemetco's 

secondary copper smelting facility in Hartford, Illinois ("Chemetco Facility"). 

WHEREAS, Plaintiff, People of the State of Illinois, ex rel. Lisa Madigan, Attorney General of 

the State of Illinois ("State of Illinois" or "State"), contemporaneous with the filing of the United States' 

Complaint, filed a Complaint in this Court against Chemetco, Inc. pursuant to Section 107 of the 

Comprehensive Environmental Response, Compensation, and Liability Act ("CERCLA"), 42 U.S.C. § 

9607, seeking, among other things: ( 1) reimbursement of costs incurred and to be incurred by the State 

of Illinois in responding to the release and/or threatened release of Hazardous Substances at the 
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Chemetco Facility; and (2) a declaratory judgment, pursuant to CERCLA Section 113(g)(2), 42 U.S.C. § 

9613(g)(2), on Chemetco's liability for future response costs associated with the Chemetco Facility. The 

State's Complaint also seeks injunctive relief and civil penalties for alleged violations of the Illinois 

Environmental Protection Act, 415 ILCS 511, et seq., (2002) ("State Act"), at the Chemetco Facility. On 

October 16, 2001, the United States' Complaint and the State's Complaint were consolidated for 

purposes of discovery and trial. 

WHEREAS, on November 13,2001, Chemetco filed a voluntary petition under Chapter 7 ofthe 

Bankruptcy Code. See In re Chemetco, No. 01-34066 (Bankr. S.D. Ill.) ("the Bankruptcy Case"). Laura 

K. Grandy was appointed Trustee to take control of the bankruptcy estate ("Estate") and has proceeded 

with the liquidation ofChemetco, Inc. 

WHEREAS, the Trustee disputes many of the contentions and allegations of the State of Illinois 

in its Complaint. 

WHEREAS, the State and the Trustee recognize that mismanagement of the Facility by the 

previous owners and operators of the Chemetco Facility resulted in conditions that may pose a threat or 

threats to the public health or welfare or the environment. 

WHEREAS, the State acknowledges that the Trustee has expended considerable Estate funds to 

maintain and preserve the Facility and to prevent further releases to the environment. 

WHEREAS, the Trustee has identified on-site Work ("Work") to be undertaken by the Trustee 

as an alternative to the injunctive relief sought in the Complaints which, if feasible, will allow for 

recovery of value from certain materials accumulated at the Chemetco Facility. 

WHEREAS, all Work conducted under this Interim Order shall be conducted consistent with the 

terms and conditions of Work Plans to be proposed by the Trustee and approved by the State. 

WHEREAS the Trustee developed the Work to be implemented under this Interim Order in an 

effort to continue the liquidation of Facility Assets and move the Chemetco Facility toward compliance 
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with the applicable environmental laws. The work to be performed under this Interim Order will be 

undertaken within the framework of the State's authorities under CERCLA, Section 22.2(f)-(k) of the 

Illinois Environmental Protection Act ("State Act"), 415 ILCS 5/22.2(f)-(k), and other applicable or 

relevant and appropriate requirements ("ARARs"). 

WHEREAS, the State and/or U.S. EPA may undertake additional response actions at the 

Chemetco Facility pursuant to various environmental statutes, including but not limited to CERCLA 

Sections 106 and 107, 42 §§ 9606 and 9607, and Section 22.2(f)-(k) of State Act, 45 ILCS 5/22.2(f)-(k), 

the costs of which will not be the responsibility of the Trustee. 

WHEREAS, the State and the Trustee recognize, and the Court by entering this Interim Order 

finds, that this Interim Order has been negotiated by the State and the Trustee in good faith and that 

implementation of this Interim Order will expedite the cleanup of the Chemetco Facility, avoid 

unnecessary depletion ofChemetco's assets, and avoid prolonged and complicated litigation between the 

State and the Trustee, and that this Interim Order is fair, reasonable, and in the public interest. 

NOW, THEREFORE, it is hereby Ordered: 

II. JURISDICTION 

1. This Court has jurisdiction over the subject matter of this action pursuant to CERCLA 

Sections 107 and 113(b), 42 U.S.C. §§ 9607 and 9613(b), and 28 U.S.C. §§ 1331 and 1367. This Court 

also has been vested with personal jurisdiction over Chemetco and the Estate, and that jurisdiction now 

extends to the Trustee. As representative of Chemetco, Inc. and the Estate, the Trustee has the authority 

to compromise claims against Chemetco, subject to approval of the Bankruptcy Court. Pursuant to that 

authority, the Trustee acknowledges that Chemetco, Inc. and the Estate have no objections or defenses to 

the jurisdiction of this Court or to venue in this District or to this Court's jurisdiction to enter and enforce 

this Interim Order. 

2. This Interim Order and its appendices constitute an interim agreement and understanding 
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between the State and the Trustee as of the date of its execution. The State and the Trustee acknowledge 

that this Interim Order requires the Trustee to develop and submit, for approval by the State and to 

comply with, various Work Plans. The State and the Trustee further acknowledge that there are no 

representations, agreements or understandings relating to this Order other than those expressly contained 

in this Interim Order. This Order does not address the disposition of the Slag or Scrubber Sludge at the 

Facility. The State and the Trustee further anticipate doing so through a subsequent negotiated order 

with the participation of the U.S. EPA and the U.S. Department of Justice when the approval of a 

processor and the manner of processing of those materials is sought and obtained. 

ill. APPLICABILITY 

3. a. This Interim Order applies to and is binding upon the State, the Trustee, and the 

Trustee's successors and assigns, the Estate and the Estate's successors and assigns, and Chemetco, Inc. 

b. The requirements of this Interim Order, including the requirement to 

properly manage the Facility Assets, and to provide or secure access pursuant to Section IX shall be 

binding upon the Trustee, the Estate, Chemetco, and any and all persons who subsequently acquire any 

interest in or a portion ofthe Facility. Sale or lease ofthe Facility or any part or interest thereof shall not 

interfere with the State's Response Actions at the Facility. 

IV. DEFINITIONS 

4. Unless otherwise expressly provided herein, terms used in this Interim Order which are 

defined in the State Act, RCRA, CERCLA, or in regulations promulgated under those statutes shall have 

the meaning assigned to them in those statutes or in such regulations. Whenever terms listed below are 

used in this Interim Order or in the appendices attached hereto and incorporated hereunder, the following 

definitions shall apply: 

ARAR or ARARs shall mean: 

a. Applicable Requirements consisting of those cleanup standards, standards 
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of control, and other substantive requirements, criteria, or limitations promulgated under federal 

environmental or state environmental laws or regulations that specifically address a hazardous substance, 

pollutant, contaminant, remedial action, location, or other circumstance found at a CERCLA site; or 

b. Relevant and Appropriate Requirements consisting of those cleanup 

standards, standards of control, and other substantive requirements, criteria, or limitations promulgated 

under federal environmental or state environmental or facility siting laws that, while not applicable to a 

hazardous substance, pollutant, contaminant, remedial action, location, or other circumstance at a 

CERCLA site, address problems or situations sufficiently similar to those encountered at Chemetco 

Facility that their use is well suited to this particular site. 

c. A list of possible ARARs is provided in Appendix A of this Interim Order. 

Additionally, ARARs shall be proposed by the Trustee in Work Plans submitted for approval under this 

Interim Order. 

Bankruptcy Case shall mean the proceeding initiated by the voluntary petition for Chapter 7 

liquidation filed by Chemetco, Inc., and captioned In re Chemetco, Inc., No. 01-34066 (Bankr. S.D. Ill.). 

Bankruptcy Court shall mean the United States Bankruptcy Court for the Southern District of 

Illinois sitting in East St. Louis, Illinois. 

CERCLA shall mean the Comprehensive Environmental Response, Compensation, and Liability 

Act of 1980, as amended, 42 U.S.C. § 960 l et seq. 

Cbemetco or. Cbemetco, Inc., shall mean the company or corporation that previously owned 

and operated the copper smelting equipment and operation at the Chemetco Facility in Hartford, Illinois. 

Interim Order shall mean this Interim Order and all appendices attached hereto. In the event of 

conflict between this Interim Order and any appendix, this Interim Order shall control. 

Day shall mean a calendar day unless expressly stated to be a Working Day. 

Estate shall mean the bankruptcy estate of Chemetco, Inc., a debtor. 
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Facility or Chemetco Facility shall mean the former Chemetco Smelter and real property 

consisting of Parcel Nos. 004 ( 18.19 acres), 007 (1.02 acres), 008 (9.98 acres), 009 (0.5 acres), 010 (11.9 

acres), Oil (41.1 acres), 013.001 (10.25 acres), 016.001 (4.33 acres), 017.001 (45.97 acres), 018 (21.43 

acres), 020(1 acre), 021 (50.1 acres), 022 (58.27 acres), 026 (73.43 acres), and 027 (1 acre), as shown on 

the property map attached as Appendix B. Subparcels 004(a), located south ofNew Poag Road, and 

026(a) and (b), located west of the current location of Old Alton Road, and all of Parcels 008, 009,010, 

011,013.001, 016.001,017.001, and 018 are subject to Illinois EPA's December 4, 2001, Seal Order 

(attached hereto as Appendix C) and shall be subject to all terms of this Interim Order. Subparcels 

004(b)-(d), located north ofNew Poag Road, and 026(c) and (d), located east ofthe current location of 

Old Alton Road, and Parcels 007, 020, 021, 022, and 027 are also part of the Estate, but offth~ Chemetco 

plant grounds, and one or more these particular seven parcels are areas where hazardous substances 

generated during the course of Chemetco' s operations may have come to be located and these parcels 

shall be subject only to Sections V, VII-XI, XIV, XVIII-XXI, and XXVI of this Interim Order until the 

Trustee proposes to do Work on one or more of those parcels or the Interim Order is modified to subject 

any of these parcels to other requirements of the Interim Order. In any event, these parcels remain 

subject to evaluation by the State and U.S. EPA to determine whether response actions on such areas may 

be necessary. 

Facility Assets shall mean all potentially saleable material and equipment present on facility 

grounds, including but not limited to the foundry building, the four smelting furnaces housed in the 

foundry building, office buildings, storage buildings, a Slag pile and other accumulations of Slag (a by

product of the smelting process), scrubber sludge and other metal bearing materials, two parking lots, a 

stormwater management system, a bunker containing "zinc oxide" and other materials, a black acid 

storage tank, a rotary dryer, screening equipment, and air pollution control equipment, and the real estate. 

Former Officers, Directors, and Employees shall mean any and all individuals who served as 
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officers or directors of Chemetco, Inc., or who were employed by Chemetco, Inc., prior to and up to the 

date of filing of the Bankruptcy Case. 

Foundry Buildin2 shall mean that building that previously housed the smelter operation at the 

Facility and which is depicted as Building #1 on the Facility Map found in Appendix B. 

Demolition and Scrappin2 Plan shall mean one or more documents to be submitted by the 

Trustee to Illinois EPA for approval pursuant to Paragraphs 18 through 20 of this Interim Order in the 

event the Trustee elects to contract for the demolition and scrapping of a Facility Asset or Assets. 

Hazardous Substances shall mean the substances identified in CERCLA Section 101(14), 42 

u.s.c. § 9601 (14). 

Hazardous Waste or RCRA Hazardous Waste shall mean the substances identified in RCRA 

Section 1004(5), 42 U.S.C. § 6903(5). 

Illinois EPA shall mean the Illinois Environmental Protection Agency and any successor 

agencies of the State of Illinois. 

Metal Bearine Materials shall mean the approximately 46,000 tons of Scrubber Sludge 

(including approximately 35,000 tons in the Zinc Oxide Bunker), approximately 900,000 tons of Slag, 

various and sundry former smelter feed stocks, "in-process" materials (including materials contained 

within or around former processing equipment), and sediments, sludges, metal spills and splatters, and 

dusts associated with former operations and past and future environmental cleanups at the Facility that 

contain economically viable and reclaimable concentrations of metals (including but not limited to 

copper, zinc, lead, tin, and nickel). 

National Contineency Plan or "NCP" shall mean the National Oil and Hazardous Substances 

Pollution Contingency Plan promulgated pursuant to Section 105 ofCERCLA, 42 U.S.C. § 9605, 

codified at 40 C.F.R. Part 300, including, but not limited to, any amendments thereto. 

Operation and Maintenance or 0 & M shall mean all activitie~ required to manage Facility 
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Assets and to provide stormwater management, fugitive emissions control and groundwater monitoring, 

and any other activities as required under the Operation and Maintenance Plan ("O&M Plan"). 

Operation and Maintenance Plan or O&M Plan shall mean the document to be submitted to 

the State for approval by the Trustee pursuant to Paragraph 17 of the Interim Order. 

Parties shall mean the signatories to this Interim Order, the State, the Illinois EPA, and the 

Trustee on behalf of the Estate and Chemetco. 

Project Coordinator shall mean each person designated as a project coordinator by a Party 

pursuant to Section XII of this Interim Order. 

RCRA shall mean the Solid Waste Disposal Act, as amended, 42 U.S.C. § 6901, et seq. (also 

known as the Resource Conservation and Recovery Act). 

Response Action shall mean past or future actions undertaken or approved by the State and/or 

U.S. EPA, pursuant to CERCLA, RCRA or the Clean Water Act. 

Scrubber Sludge shall mean, in general, a granular solid material that was recovered from the 

dust collection systems operated in conjunction with the former Chemetco secondary copper smelting 

process. From startup of the Facility in 1970 until the mid-1980's, scrubber sludge was collected as a 

wet slurry in earthen pits and later transferred to a bunker. After the mid-1980s the Scrubber Sludge was 

collected as a wet filter cake and dry solid and stockpiled under cover in process buildings for recycling 

and commercial sales due to the presence of metal oxides, such as come from copper, zinc, lead, tin, and 

nickel. The Scrubber Sludge exhibits a characteristic of Hazardous Waste as determined by the toxic 

characteristic leaching procedure ("TCLP") for lead and cadmium. 

Section shall mean a portion of this Interim Order identified by a Roman numeral. 

Slag shall mean, in general, an iron-silicate solid material that was a by-product of the former 

Chemetco secondary copper smelting process, that was produced as a liquid, transported outside the 

smelter process building and placed in stockpiles where it was cooled, by air or water, and solidified. 
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The Slag at the Facility contains metal oxides, such as copper, zinc, lead, tin, and nickel. The Slag 

exhibits the characteristic of a hazardous waste as determined by the TCLP for lead and cadmium. 

State shall mean the State of Illinois and all of its departments and agencies, including but not 

limited to the Illinois Environmental Protection Agency ("IEPA") and the Illinois Attorney General. 

State Act shall mean the Illinois Environmental Protection Act, 415 ILCS 511-58.12 (2002). 

Successor-in-Title shall mean any person who acquires any possessory interest in any property 

included in the Facility, other than a person who acquires such interest solely to protect a security interest 

in the property and who has not exercised any right to enter or possess the property. 

Supervisin&: Contractor shall mean the principal contractor retained by the Trustee, to supervise 

and direct the implementation of each Work Plan under this Interim Order. 

Trustee shall mean the Trustee approved by the Court to act as representative of the Estate in In 

re Chemetco, No. 01-34066 (Bankr. S.D. Ill.), and not individually and/or personally. 

United States shall mean the United States of America and all of its departments agencies and 

instrumentalities, including but not limited to U.S. EPA; 

U.S. EPA shall mean the United States Environmental Protection Agency and any successor 

agencies ofthe United States. 

Waste or Solid Waste shall mean the substances identified in RCRA Section 1004(27), 42 

U.S.C. § 6903(27). 

Work shall mean all actions undertaken by the Trustee under this Interim Order to liquidate 

Facility Assets, to demolish or scrap Facility Assets, or to move existing Facility Assets off-site without 

processing or treatment in accordance with the Work Plans required by this Interim Order excluding 

those listed in Appendix D. Any plan to manage and/or reuse the Facility, to selVlease the Facility for 

reuse, process Scrubber Sludge, Slag, and other on-site materials to recover metals and other materials 

suitable for use or reuse as ingredients in an industrial process or as effective substitutes for commercial 
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products, not listed in Appendix D shall be the subject of a subsequent order or decree. 

Work Affected Materials or WAM shall mean scrubber sludge, slag, metal bearing material, 

wastes, and substances accumulated on the surface of or within the Facility or Facility Assets that are 

managed, handled or otherwise dealt with in the performance of Work under this Interim Order. 

Working Day shall mean a day other than a Saturday, Sunday or United States holiday. [n 

computing any period of time under this Interim Order, where the last day would fall on a Saturday, 

Sunday, or United States holiday, the period shall run until the close of business of the next working day. 

Work Plans shall mean any plan to liquidate Facility Assets, to demolish or scrap Facility 

Assets, or to move existing Facility Assets off-site without processing or treatment submitted and 

approved in accordance with this lnterim Order. 

V. GENERAL PROVISIONS 

5. Commitment to Proper Management of the Facility. 

The Trustee shall manage the Facility in accordance with this Interim Order and in accordance 

with all plans, standards, specifications, and schedules set forth in or developed in Work Plans approved 

by the State, pursuant to this Interim Order. 

a. The Trustee shall manage all Work Affected Materials as if it were a RCRA 

Hazardous Waste in accordance with the Hazardous Waste regulations. 

b. Shipment off-site of any material other than those listed in Appendix D will be 

subject to approval by the State, in accordance with 3 5 Ill. Adm. Code 721.102 and 721.106. 

c. The Trustee shall undertake any sales of equipment in accordance with 

applicable provisions ofthe Bankruptcy Code, 11 U.S.C. § 101, et seq., and in accordance with 35 Ill. 

Adm. Code regulations. 

d. All obligations of the Trustee under this Interim Order shall be understood to be 

obligations of the Estate and not ofthe Trustee, individually and/or personally. 
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6. Application of ARARS. 

a. In performing Work under this interim Order, the Trustee shall comply with all 

approved Work Plans. 

b. All Work Plans prepared by the Trustee pursuant to this Interim Order 

shall include the obligation to achieve ARARs. Financial Assurance, if applicable as an ARAR pursuant 

to 35 IlL Adm. Code Part 724, shall be addressed in the Work Plan. 

c. In performing Work under this Interim Order, the Trustee shall comply 

with the National Contingency Plan ("NCP"). 

d. The Work conducted by the Trustee pursuant to this Interim Order, if completed 

consistent with ARARs and approved Work Plans, shall be considered to be consistent with the NCP. 

7. Notice to Prospective Purchasers of Real Property 

a. Within 60 days after the Effective Date, the Trustee shall place on the land 

records of Madison County, State of Illinois, a notice which: 

(i) states that the real property comprising the Facility, including the Foundry 

Building and two parking lots, is subject to this interim Order; 

(ii) references the recorded location of this interim Order and any 

restrictions applicable to the real property under this interim Order; and 

(iii) requires all future deeds, titles, or other instruments conveying an 

interest in the real property comprising the Facility to replicate such notice. 

b. The Trustee or any successor-in-title shall, at least 60 days prior to the conveyance of an 

interest in the real property comprising the Facility, provide a copy of this Interim Order to each person 

proposed to receive such interest, and provide written notice to Illinois EPA of the proposed sale or lease, 

including the name and address of the prospective grantee/lessee, and the date on which a copy of this 

interim Order was given to the prospective grantee/lessee. 
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8. Notice to Contractors and Subcontractors. 

a. The Trustee shall provide a copy of this Interim Order to each contractor undertaking an 

obligation to manage one or more of the components of the Facility Assets, and shall condition all 

contracts entered into hereunder upon conformity with the terms of this Interim Order. 

b. The Trustee or the Trustee's contractors shall provide written notice of this Interim 

Order to all subcontractors hired to perform any management of Facility Assets 

c. Notwithstanding subparagraphs a. and b. of this Paragraph, the Trustee shall be 

responsible for ensuring that the Trustee's contractors and subcontractors perform the Work and manage 

the Facility in accordance with this Interim Order. With regard to the activities undertaken pursuant to 

this Interim Order, each contractor and subcontractor shall be deemed to be in a contractual relationship 

with the Trustee within the meaning ofCERCLA Section 107(b)(3), 42 U.S.C. § 9607(b)(3). 

9. Applicability of Bankruptcy Code Section 363. All sales of Facility Assets shall be 

subject to the requirements of Section 363 of the Bankruptcy Code, 11 U.S.C. § 363. 

10. Relief from A2ency Decisions: Notwithstanding any other provision of this Interim 

Order other than a provision under which an Agency decision is not subject to review by a Court, the 

Estate reserves its right to seek relief pursuant to the Federal Rule of Civil Procedure 60(b) as to any 

Agency decision with which the Trustee disagrees. The State reserves its right to oppose any such 

motion. 

VI. PERFORMANCE OF THE WORK 

11. Applicability of Seal Order 

a. The State and the Trustee agree·that the Work to be performed hereunder shall not be 

deemed to be in violation of the Seal Order (attached hereto as Appendix C) issued December 4, 2001, 

pursuant to Section 34 of the State Act and filed with the Bankruptcy Court on December 8, 2001, and 

the State hereby consents to the presence at the Facility of those persons performing Work at the Facility 
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on behalf of the Trustee pursuant to an approved Work Plan. 

b. In addition to the State's authority to stop the Work set forth in Paragraphs 26 and 48, 

the State may revoke this consent to address noncompliance with an applicable Work Plan 

12. Selection of Supervising Contractor 

a. All aspects of the implementation of each Work Plan shall be under the direction and 

supervision of the Supervising Contractor, the selection of which shall be subject to approval by the 

State, which approval shall not be unreasonably withheld. The Trustee shall propose the Supervising 

Contractor in each Work Plan submitted. 

b. If, at any time thereafter, the Trustee proposes to change a Supervising Contractor, the 

Trustee shall give such notice to the State, and must obtain an authorization to proceed from the State 

before the new Supervising Contractor performs, directs, or supervises Work, or the management of 

Facility Assets under this Interim Order. 

c. If the State disapproves a proposed Supervising Contractor, the State will notify the 

Trustee in writing. The Trustee, within 60 days of receipt of the notice of disapproval of the previously 

proposed contractor shall submit to the State a list of contractors, including the qualifications of each 

contractor, that would be acceptable to the State. The State will provide written notice of the names of 

any contractor(s), contained in the Trustee's list whom the State disapprove, as well as an authorization 

to proceed with respect to any of the other contractors on the list. Subject to the requirements of Section 

327 of the Bankruptcy Code, 11 U.S.C. § 327, the Trustee may select any contractor from that list that is 

not disapproved, and the Trustee shall notify the State of the name of the contractor selected within 21 

working days of the date of the State' authorization to proceed. 

d. If the State fails to provide written authorization to proceed or disapproval as provided in 

this Paragraph and this failure prevents the Trustee from meeting one or more deadlines in a plan 

approved by the State pursuant to this Interim Order, the Trustee may seek relief under the provisions of 
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Section XVI (Force Majeure). 

A. IMPLEMENTATION OF WORK PLANS 

13. All plans, submittals, or other deliverables required under the approved Work Plans shall 

be submitted to the State for approval by the State . The State shall not unreasonably deny approval of 

submitted Work Plans. Upon approval, the various Work Plans shall be incorporated into and become 

enforceable under this Interim Order, and the Trustee shall be obligated to comply with their terms and 

requirements. 

14. The Work Plans shall be implemented by the Trustee, in consultation with the State, 

according to the approved schedules. Unless otherwise directed by the State, the Trustee shall not 

implement any Work Plan until it has been approved. 

15. Nothing in this Interim Order or any of the Work Plans constitutes a warranty or 

representation of any kind by the State that compliance with the requirements set forth in the Work Plans 

will achieve ARARs or permit the reuse of the Facility for all purposes. Compliance with the Work Plan 

requirements shall not foreclose the State from seeking compliance with all terms and conditions of this 

Interim Order, including, but not limited to, identified ARARs. 

16. The Trustee shall submit to the State's Project Coordinator, at the time of shipment, a 

copy of each manifest for any shipment of Waste off-Facility. 

B. OPERATION AND MAINTENANCE PLAN 

17. Within 60 days of the entry of this Interim Order, the Trustee shall submit an Operation 

and Maintenance Plan (O&M Plan) to the State for review and approval by the State . The O&M Plan 

shall update the existing stormwater management plan, fugitive emissions control plan, groundwater 

monitoring plan, and security plan to address current conditions at the Facility and the future 

management of the Facility Assets. The O&M Plan may be modified and upgraded by the Trustee, or at 

the direction of the State, and upon review and approval by the State, shall be implemented as so 
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modified. 

C. SCRAPPING AND DEMOLITION PLAN 

18. Nothing herein shall obligate the Trustee to undertake any scrapping or demolition of a 

Facility Asset. In the event the Trustee elects to contract for the demolition and scrapping of a Facility 

Asset, the Trustee shall submit a Scrapping/Demolition Plan to the State for approval. Upon approval by 

the State, the Scrapping/Demolition Plan shall be implemented by the Trustee in accordance with the 

approved schedule. All plans, submittals, or other deliverables required under the approved 

Scrapping/Demolition Plan shall be submitted to the State in accordance with the approved schedule for 

review and approval pursuant to Section XI (Submissions Requiring Approval). 

19. The Trustee has previously submitted plans to address the closure ofthe Brick Shop 

Container Storage Area and the AAF Decontamination Area/Sump Area (attached hereto as Appendices 

E-1 and E-2) in response to Illinois EPA's Violation Notice, L-2007-0 1375. Both plans were 

conditionally approved by Illinois EPA on May 13, 2008 (attached hereto as Appendix E-3). These two 

closure plans shall be implemented as Work Plans under this Interim Order in accordance with the 

requirements of Appendix E-3. Within twenty-one days of entry of this Interim Order, an Addendum 

shall be submitted for approval by the State which shall include the following: 

a. plans and schedules for the disposition of all materials to be scrapped, 

salvaged, and/or resold and for the disposition of W AM; 

b. identification of and plans and procedures for complying with ARARs, 

including plans and procedures for preventing the release, or threatened release, of hazardous substances 

and, for the AAF Decontamination Area/Sump Area only, the remediation of soil and groundwater 

contaminated by hazardous substances or their constituents if necessary to satisfy Illinois EPA's 

Violation Notice, L-2007-01375 and Appendix E-3; 

c. Methods for satisfying permit requirements, where applicable; 
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d. Plans and procedures for the decontamination of equipment and the disposal 

of Waste including submission to the State's Project Coordinators, at the time of shipment, of a copy of 

each required manifest for any shipment off-Facility of Waste; 

e. A health and safety plan for all activities which conforms to the applicable Occupational 

Safety and Health Administration requirements including, but not limited to, 29 C.F.R. § 191 0.120; and 

f. When the State concludes in writing that the Trustee has certified completion of the 

approved Brick Shop Container Storage Work Plan or the AAF Decontamination Area/Sump Area Work 

Plan in accordance with Section XIII (Certification of Completion), the respective violations from the 

Illinois EPA's Violation Notice, L-2007-01375, shall be deemed resolved. 

20. A Scrapping/Demolition Plan addressing either the planned scrapping/demolition of the 

Foundry building, or sale of the furnaces, shall include all plans and schedules for implementation of all 

work required for such activities, including: 

a. plans and schedules for the disposition of all materials to be scrapped, 

salvaged, and/or resold and for the disposition of W AM; 

b. identification of and plans and procedures for complying with ARARs, 

including plans and procedures for preventing the release, or threatened release, of hazardous substances; 

c. Methods for satisfying permit requirements, where applicable; 

d. Plans and procedures for the decontamination of equipment and the disposal 

of Waste including submission to the State' Project Coordinators, at the time of shipment, of a copy of 

each required manifest for any shipment off-Facility of Waste; and 

e. A health and safety plan for all activities which conforms to the applicable Occupational 

Safety and Health Administration requirements including, but not limited to, 29 C.F .R. § 191 0.120. 

D. SCRUBBER SLUDGE AND SLAG PROCESSING 

21. In the event the Trustees wishes to proceed with processing of Scrubber Sludge or Slag, 
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the development and entry of an additional Order or Decree shall be required before such processing may 

proceed. 

E. ADDITIONAL RESPONSE ACTIONS 

22. a. In the event that the State determines, or the Trustee proposes, and the State 

agrees, that additional actions are necessary to meet ARARs identified in conjunction with the approval 

of the Work Plans, the State shall provide a written request for such additional actions to the Project 

Coordinator for the Trustee. 

b. Within 60 days of receipt of the written request from the State 

referred to in subparagraph a. of this Paragraph, the Trustee shall submit to the State for approval by the 

State a Work Plan for the additional work. Upon approval of such plan, the Trustee shall implement the 

plan in accordance with the schedule contained therein. 

23. The Trustee may invoke the procedures set forth in Section XVII (Dispute Resolution) to 

dispute a determination by the State that additional work is necessary to meet ARARs. Such a dispute 

shall be resolved pursuant to Section XVII (Dispute Resolution) of this Interim Order. 

VII. DUE CARE/COOPERATION 

24. The Trustee and her contractors, subcontractors, agents or affiliates shall exercise due 

and appropriate care at the Facility with respect to the Hazardous Substances at the Facility and shall 

comply with all Work Plans and ARARs in undertaking Work at the Facility. 

25. The Estate recognizes that the State's implementation of Response Actions to address 

environmental contamination at the Facility may interfere with the Estate's use of the Facility, or portion 

of the Facility, and may require stoppage or cessation of Work. The Estate agrees to cooperate fully with 

the State in the implementation of any stoppage or cessation of Work at the Facility and further agrees 

not to interfere with such response actions. The State agrees, consistent with their responsibilities under 

applicable law, to use reasonable efforts to minimize any interference with the Estate's operations. 
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26. If the State determines that the Response Action selected under CERCLA requires a 

stoppage or cessation of Work in circumstances not addressed by Section XIV (Emergency Response) 

below, the State may issue a Stoppage or Cessation of Work order to the Estate. The Trustee may only 

invoke dispute resolution pursuant to Section XVII below to address the impact of such an Order on its 

operations. Pursuant to CERCLA Section 113, 42 U.S.C. § 9613, any Response Action selected by the 

State shall not be subject to the Dispute Resolution provisions of Section XVII below. Implementation 

of a Stoppage or Cessation of Work Order issued pursuant to this provision shall not take effect until the 

dispute resolution process has concluded. 

VIII. QUALITY ASSURANCE, SAMPLING, AND DATA ANALYSIS 

27. The Trustee shall take all treatability, design, ARARs, compliance and monitoring 

samples in accordance with the quality assurance, quality control, and chain of custody procedures set 

forth in U.S. EPA's "Interim Guidelines and Specifications for Preparing Quality Assurance Project 

Plans," December 1980, (QAMS-005/80); "Data Quality-- Objective Guidance," (U.S. EPA/540/ 

G87003 and 004); "U.S. EPA NEIC Policies and Procedures Manual," May 1978, revised November 

1984, (U.S. EPA 330/9-78-001-R); and subsequent amendments to such guidelines upon notification by 

the State to the Trustee of such amendment. Amended guidelines shall apply only to procedures 

conducted after such notification. If relevant to the proceeding, the Parties agree that validated sampling 

data generated in accordance with those standards and reviewed and approved by the State shall be 

admissible as evidence, without objection, in any proceeding under this Interim Order. The Trustee shall 

ensure that the laboratories that the Trustee or the Trustee's agents use for the analyses of samples taken 

pursuant to this Interim Order perform all analyses according to accepted U.S. EPA methods. Accepted 

U.S. EPA methods consist ofthose methods which are documented in U.S. EPA "Test Methods for Solid 

Waste" SW-846, the "Contract Lab Program Statement of Work for Inorganic Analysis" and the 

"Contract Lab Program Statement of Work for Organic Analysis," dated February 1988, and any 
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amendment made thereto during the course of the implementation of this Interim Order. The Trustee 

shall ensure that all laboratories that the Trustee or the Trustee's agents use for the analyses of samples 

taken pursuant to this Interim Order participate in an U.S. EPA or U.S. EPA-equivalent QA/QC program. 

28. Upon request, the Trustee shall allow split or duplicate samples to be taken by the State 

or their authorized representatives. The Trustee shall notify the State not less than 14 days in advance of 

any sample collection activity on the Trustee's behalf, unless shorter notice is agreed to by the State. In 

addition, the State shall have the right to take any additional samples that they deem necessary. Upon 

request, the State shall allow the Trustee to take split or duplicate samples of any samples that they 

undertake as part of their oversight of the Trustee's implementation of the Work. 

29. The Trustee shall submit to the State copies of the results of all sampling and/or tests or 

other data obtained or generated by or on behalf of the Trustee with respect to the implementation of this 

Interim Order unless the State agree otherwise. 

30. Notwithstanding any provision of this Interim Order, the State hereby retains all 

information gathering and inspection authorities and rights, including enforcement actions related 

thereto, under CERCLA, RCRA, the State Act, and any other applicable statutes or regulations. 

IX. ACCESS 

31. Commencing upon the date of entry of this Interim Order, the Trustee agrees to provide 

the State and their officers, employees, representatives and contractors and all other persons performing 

response actions at the Facility under the State's oversight, an irrevocable right of access at all reasonable 

times to the Facility and any other property to which access is required for the implementation of this 

Interim Order or other required response actions, to the extent access to the property is controlled by the 

Trustee, for the purposes of conducting any activity related to this Interim Order, as set forth below, 

and/or conducting response actions under federal and State law. The State agrees to provide reasonable 

notice to the Trustee of the timing of response action to be undertaken at the Facility. The activities to be 
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undertaken at the Facility by the State include but are not limited to: 

a. Monitoring the Work at the Facility; 

b. Verifying any data or information submitted to the State; 

c. Conducting investigations relating to contamination at or near the Facility; 

d. Obtaining samples and taking photographs and video; 

e. Assessing the need for, planning, or implementing additional response actions at 

or near the Facility; 

f. Inspecting and copying records, operating logs, contracts, or other documents, 

including documents relating to operating costs and revenues from the disposition of Facility Assets, 

maintained or generated by the Trustee or the Trustee's agents, consistent with Section XVIII (Access to 

Information); 

g. Assessing the Trustee's compliance with this Interim Order; and 

h. Undertaking response actions as determined to be required by the State. 

32. To the extent that the Facility or any other property to which access is required for the 

implementation of this Interim Order is sold or leased by the Trustee to persons other than the Estate, the 

Trustee shall condition the transaction to require that such persons provide access to the Estate, the State, 

and their representatives including, but not limited to, their contractors, as necessary to effectuate this 

Interim Order. 

33. Notwithstanding any provision of this Interim Order, the State retains all of its access 

authorities and rights, including enforcement authorities related thereto, under CERCLA, RCRA, the 

State Act, and any other applicable statute or regulations. 

X. REPORTING REQUIREMENTS 

34. a. In addition to any other requirement of this Interim Order, the Trustee, shall 

submit to the State, pursuant to the schedule below, written progress reports that: 
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(i) Describe the actions which have been taken toward achieving compliance with 

this Interim Order during the previous reporting period: 

(ii) Include a summary of all results of sampling and tests and all other data received 

or generated by the Trustee or the Trustee's contractors or agents in the previous reporting period; 

(iii) Identify all work plans, plans and other deliverables required by this Interim 

Order completed and submitted during the previous reporting period; 

(iv) Describe all actions, including; but not limited to, data collection and 

implementation of work plans, which are scheduled for the next reporting period and provide other 

information relating to the progress of construction; 

(v) Include information regarding percentage of completion, unresolved delays 

encountered or anticipated that may affect the future schedule for implementation of the Work, and a 

description of efforts made to mitigate those delays or anticipated delays; and 

(vi) Include any modifications to the work plans or other schedules that the Trustee 

has proposed to the State or that have been approved by the State. 

b. The Trustee shall submit all reports referred to in Paragraph 34.a. in accordance with the 

schedule in the applicable approved Work Plan. The Trustee shall submit these progress reports to the 

State by the tenth day of the new reporting period following entry of this Interim Order until certification 

of completion by the State under Section XIII, Paragraph 46 of the applicable approved Work Plan. If 

requested by the State, the Trustee shall also provide briefings for the State to discuss the progress of the 

Work. 

35. All actions, including data collection and implementation of approved Work Plans, 

described in the progress reports for the performance of any activity, may be accelerated if notice is given 

to the State no later than fourteen days prior to the performance of the activity. Upon the occurrence of 

any event during performance of the Work that the Trustee is required to report pursuant to CERCLA 
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Section 103, 42 § 9603, or Section 304 of the Emergency Planning and Community Right-to-Know Act 

("EPCRA"), 42 U.S.C. § 11004, the Trustee, within 24 hours of the onset of such event, shall orally 

notifY the State Project Coordinator (or the Alternate State Project Coordinator in the event of the 

unavailability of the State Project Coordinator) or, in the event that neither the State Project Coordinator 

or Alternate State Project Coordinator is not available, the Emergency Response Section of Illinois EPA 

(217-782-3637). These reporting requirements are in addition to the reporting required by CERCLA 

Section 103, 42 U.S.C. § 9603, and EPCRA Section 304, 42 U.S.C. § 11004. 

36. Within seven (7) days of the onset of such an event, the Trustee shall furnish to the State 

a written report, signed by the Trustee's Project Coordinator, setting forth the events that occurred and 

the measures taken, and to be taken, in response thereto. Within 21 days of the conclusion of such event, 

the Trustee shall submit a report setting forth all actions the Trustee has taken in response thereto. 

37. The Trustee shall submit all plans, reports and data required by the Work Plans or any 

other approved plans to the State in accordance with the schedules set forth in such plans. The Trustee 

shall submit five (5) copies of all such plans, reports and data to the State unless otherwise agreed to. 

38. All reports and other documents submitted to the State (other than the progress reports 

referred to in the preceding Paragraph 34) which purport to document compliance with the terms of this 

Interim Order shall be signed by an authorized representative of the party on whose behalf the 

documentation is being submitted. 

XI. SUBMISSIONS REQUIRING APPROVAL 

39. After review of any plan, report or other item which is required to be submitted for 

approval pursuant to this Interim Order (other than for any permit application required for on site 

disposal), the State shall: 

a. Approve, in whole or in part, the submission; 

b. Approve the submission upon specified conditions; 
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c. Modify the submission to cure deficiencies; 

d. Disapprove, in whole or in part, the submission, directing that the submission be 

modified; or 

e. Any combination of the above. 

If the State intends to approve the submission upon specified conditions, modify the submission or 

disapprove the submission, the State shall provide an opportunity for an informal conference and 

exchange of information and documents used before reaching a final decision. 

40. In the event of approval, or approval upon conditions, pursuant to Paragraph 39.a., b., or 

c. (and following an opportunity for informal conference and exchange of information, if applicable), all 

actions required by the plan, report, or other items, as approved or modified by the State , shall proceed 

subject only to the invocation of the Dispute Resolution procedures set forth in Section XVII (Dispute 

Resolution) with respect to the modifications or conditions established by the State that are not agreed to 

by the Trustee. In the event that such a submission by the Trustee has a material defect, and the State, 

modifies the submission to cure the deficiencies pursuant to Paragraph 39.c., the State each retains its 

right to address the submission of a plan, report, or other item that has a material defect by seeking relief 

from the Court or through pursuing other available remedies. 

41. Notice of Disapproval 

a. Upon receipt of a notice of disapproval pursuant to Paragraph 39.d. (and 

following an opportunity to confer and exchange information, if applicable), within 60 days or such other 

time as specified in such notice, the deficiencies shall be corrected and the plan, report, or other item 

shall be resubmitted by the Trustee for approval. 

b. Notwithstanding the receipt of a notice of disapproval pursuant to Paragraph 

39.d., at the direction of the State, any action required by any non-deficient portion of the submission 

may proceed provided such portion is reasonably severable from the unapproved portions. 
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42. In the event that a resubmitted plan, report, other item, or portion thereof, is disapproved 

by the State, the State may again require correction of the deficiencies, in accordance with the preceding 

Paragraphs. The State retains the right to amend or develop the plan, report or other item. Any such 

amended or developed plan shall be implemented by the Trustee, as amended or developed by the State, 

subject only to the Trustee's right to invoke the procedures set forth in Section XVII (Dispute Resolution) 

and/or to seek relief pursuant to Federal Rule of Civil Procedure 60(b ). 

4 3. Submittal of Plans 

a. All plans, reports, and other items required to be submitted to the State under 

this Interim Order shall, upon approval or modification by the State , be enforceable under this Interim 

Order. In the event the State approves or modifies a portion of a plan, report, or other item required to 

be submitted to the State under this Interim Order, the approved or modified portion shall be enforceable 

under this Interim Order. 

b. All plans, reports and other items required to be submitted to the State under 

this Interim Order shall be prepared in compliance with the terms of the applicable professional licensing 

statute and regulations promulgated thereunder. 

Xll. PROJECT COORDINATORS 

44. Within 30 days following the entry of this Interim Order, the Trustee and the State will notify 

each other, in writing, of the name, address and telephone number of their respective designated Project 

Coordinators and Alternate Project Coordinators. If a Project Coordinator or Alternate Project Coordinator 

initially designated is changed, the identity of the successor will be given to the other parties at least 30 

working days before the changes occur, unless impracticable, but in no event later than the actual day the 

change is made. The Trustee's Project Coordinator shall be subject to disapproval by the State , and shall 

have the technical expertise sufficient to adequately oversee all aspects of the Work. The Trustee's Project 

Coordinator shall not be an attorney for the Estate in this matter. The Trustee's Project Coordinator may 
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assign other representatives, including other contractors, to serve as a Facility representative for oversight 

of performance of daily operations during remedial activities. 

45. The State may designate other representatives, including, but not limited to State employees 

and State contractors and consultants, to observe and monitor the progress of any activity undertaken 

pursuant to this Interim Order. The State's Project Coord ina tor and A Item ate Project Coord ina tor shall have 

the authority lawfully vested in a Remedial Project Manager ("RPM") and an On-Scene Coordinator ("OSC") 

by the National Contingency Plan, 40 C.F.R. Part 300. In addition, the State's Project Coordinator and 

Alternate Project Coordinator shall have authority, consistent with the National Contingency Plan, to halt 

any activities required by this Interim Order and to take any necessary response action when s/he determines 

that conditions at the Facility constitute an emergency situation or may present an immediate threat to public 

health or welfare or the environment due to a release or threatened release of Hazardous Substances. 

XIII. CERTIFICATION OF COMPLETION 

46. Completion of Work Plans. 

a. The Interim Order will terminate on the 3rd anniversary of the Court's entry of 

this Interim Order and the Trustee shall schedule Work under this Interim Order to meet that date. 

b. Within 120 days after the Trustee determines that an approved Work Plan has 

been fully performed and the ARARs have been attained, the Trustee shall schedule and conduct a pre

certification inspection to be attended by the Trustee, the Supervising Contractor, and the State. If, after 

the pre-certification inspection, the Trustee still believes that the Work Plan has been fully performed 

and the ARARs have been attained, the Trustee shall submit a written report requesting certification to 

the State, pursuant to Section XI (Submissions Requiring Approval) within 60 days of the inspection. In 

the report, a Professional Engineer registered in the State of Illinois shall state that the Work Plan has 

been completed in full satisfaction of the requirements of this Interim Order. The written report shall 

include as-built drawings signed and stamped by a Professional Engineer registered in the State of 
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Illinois. The report shall contain the following statement, signed by a responsible corporate official or 

representative of such person: 

To the best of my knowledge, after thorough investigation, I certify that the information 

contained in or accompanying this submission is true, accurate and complete. I am 

aware that there are significant penalties for submitting false information, including the 

possibility of fine and imprisonment for knowing violations. 

c. If, after completion of the pre-certification inspection and receipt and review of 

the written report, the State determines that the Work Plan or any portion thereof (including any 

modification thereto pursuant to the terms of this Interim Order) has not been completed in accordance 

with this Interim Order or that ARARs have not been achieved, the State will notify the Trustee in 

writing by certified letter of the activities that must be undertaken to complete the Work Plan and achieve 

the ARARs contained within the approved Work Plan. The State will set forth in the certified letter a 

schedule for performance of such activities consistent with this Interim Order or require the Trustee to 

submit a schedule to the State pursuant to Section XI (Submissions Requiring Approval). The Trustee 

shall perform all activities described in the notice in accordance with the specifications and schedules 

established pursuant to this Paragraph, subject to such the Trustee's right to invoke the dispute resolution 

procedures set forth in Section XVII (Dispute Resolution). 

d. If the State concludes, based on the initial or any subsequent report requesting 

Certification of Completion, that the Work Plan has been fully performed in accordance with this Interim 

Order and that the ARARs as they may have been modified pursuant to this Interim Order, have been 

achieved, the State will so certify in writing to the Trustee. This certification shall constitute the 

Certification of Completion of the Work Plan for purposes of this Interim Order. The Certification of 

Completion of the Work Plan shall not affect the other obligations under this Interim Order. The Trustee 

shall file the Certification of Completion of the Work Plan with the Recorder of Deeds within thirty (30) 

days of issuance. 
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XIV. EMERGENCY RESPONSE 

4 7. In the event of any action or occurrence during the performance of a Work Plan 

which causes or threatens a release of Hazardous Substances from the Facility that constitutes an 

emergency situation or may present an immediate threat to public health or welfare or the environment, 

the Trustee shall immediately take all appropriate action to prevent, abate, or minimize such release or 

threat of release, and shall immediately notify the State's Project Coordinator, or, if the Project 

Coordinator is unavailable, the State's Alternate Project Coordinator. If neither of these persons is 

available, the Trustee shall notify U.S. EPA and the State Emergency Response Unit (217-782-3637) and 

shall take such actions in consultation with the State's Project Coordinator or other available authorized 

State officer and in accordance with all applicable provision of the Health and Safety Plans, the 

Contingency Plans, and any other applicable plans or documents developed pursuant to this Interim 

Order. In the event that the Trustee or the entity implementing the Work Plan fails to take appropriate 

response action as required by this Section, and U.S. EPA or the State takes such action instead, the 

Estate or that entity shall reimburse U.S. EPA and the State for all their respective costs of the response 

action not inconsistent with the NCP, if applicable. 

48. Nothing in the preceding Paragraph or in this Interim Order shall be deemed to limit any 

authority of the State to take, direct or order all appropriate action (including but not limited to issuing a 

Stoppage or Cessation of Work Order) or to seek an order from the Court to protect human health and the 

environment or to prevent, abate, respond to, or minimize an actual or threatened release of Hazardous 

Substances on, at, or from the Facility. 

XV. INDEMNIFICATION AND INSURANCE 

49. The State does not assume any liability by entering into this agreement, and the State 

shall be held out as a party to any contract entered into by or on behalf of the Estate in carrying out 

activities pursuant to this Interim Order. Neither the Trustee nor any of the Trustee's contractors or 
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assigns shall be considered an agent of the State. 

50. The Estate waives all claims against the State for damages or reimbursement or for set-

off of any payments made or to be made to the State, arising from or on account of any contract, 

agreement, or arrangement between any one or more persons and the Estate for performance of Work on 

or relating to the Facility, including, but not limited to, claims on account of construction delays. 

XVI. FORCE MAJEURE 

51. Force Majeure, for purposes of this Interim Order, is defined as any event arising from 

causes beyond the control of the Trustee (either individually or in her representative capacity as Trustee 

of the Estate), or of any entity controlled by the Trustee, not individually but solely in her representative 

capacity as Trustee of the Estate, including but not limited to, the Trustee's contractors and 

subcontractors, that delays or prevents performance of any obligation under this Interim Order despite the 

Trustee's best efforts to fulfill the obligation. The requirement that the Trustee exercise "best efforts to 

fulfill the obligation" includes using best efforts to address the effects of any potential Force Majeure 

event (1) as it is occurring and (2) following the potential Force Majeure event, such that the delay is 

minimized to the greatest extent reasonably possible. "Force Majeure" does not include financial 

inability to complete the Work, except as provided in Section XXIV (Termination of 

Trusteeship/Estate/Interim Order), or a failure to attain the ARARs. 

52. If any event occurs or has occurred that may delay or prevent the performance of any 

obligations under this Interim Order, whether or not caused by a Force Majeure event, the Trustee shall 

notify orally the State' Project Coordinator or, in his or her absence, the State' Alternative Project 

Coordinator or, in the event both of the State's designated representatives are unavailable, the manager of 

Illinois EPA's Remedial Project Management Section within 48 hours of when the Trustee first knew or 

should have known that the event might cause a delay. Within 10 working days thereafter, the Trustee 

shall provide in writing to the State: (1) an explanation and description of the reasons for the delay; (2) 
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the anticipated duration of the delay; (3) all actions taken or to be taken to prevent or minimize the delay; 

( 4) a schedule for implementation of any measures to be taken to prevent or mitigate the delay or the 

effect of the delay; (5) the Trustee's rationale for attributing such delay to a Force Majeure event if the 

Trustee intends to assert such a claim; and (6) a statement as to whether, in the opinion of the Trustee, 

such event may cause or contribute to an endangerment to public health, welfare or the environment. 

The Trustee shall include with any notice all available documentation supporting the Trustee's claim that 

the delay or prevention of performance was attributable to a Force Majeure. Failure to comply with the 

above requirements shall preclude the Trustee from asserting any claim of Force Majeure for that event. 

The Trustee shall be deemed to have notice of any circumstance of which the Trustee's contractors or 

subcontractors had or should have had notice. 

53. If the State agrees that the delay or anticipated delay is attributable to a Force Majeure 

event, the time for performance of the obligations and any subsequent obligations dependent on the 

completion of the delayed activity under this Interim Order that are affected by the Force Majeure event 

will be extended by the State, for such time as is necessary to compensate for the delay including, but not 

limited to, demobilization time. An extension of the time for obligations affected by the Force Majeure 

event shall not, of itself, extend the time for performance of any other obligation that does not depend 

solely on the delayed activity. If the State does not agree that the delay or anticipated delay has been or 

will be caused by a Force Majeure event, the State will notify the Trustee in writing of such decision. If 

the State agrees that the delay is attributable to a Force Majeure event, the State will notify the Trustee in 

writing of the length of the extension, if any, for performance of the obligations affected by the Force 

Majeure event. 

54. In the event that the Trustee objects to a determination by the State under the preceding 

Paragraph, and the Trustee elects to invoke the dispute resolution procedures set forth in Section XVII 

(Dispute Resolution), the Trustee shall do so no later than 15 days after receipt of the State's notice. In 
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any such proceeding, the Trustee shall have the burden of demonstrating by a preponderance of the 

evidence that the delay or anticipated delay has been or will be caused by a Force Majeure event, that the 

duration of the delay or the extension sought was or will be warranted under the circumstances, that best 

efforts were exercised to avoid and mitigate the effect of the delay, and that the Trustee complied with 

the requirements of Paragraphs 51 and 52, above. If the Trustee carries this burden, the delay at issue 

shall be deemed not to be a violation by the Trustee of the affected obligation of this Interim Order 

identified to U.S. EPA, the State and the Court. 

XVII. DISPUTE RESOLUTION 

55. Unless otherwise expressly provided for in this Interim Order, the dispute resolution 

procedures of this Section shall be the exclusive mechanism to resolve disputes arising under or with 

respect to this Interim Order. However, the procedure set forth in this Section shall not apply to actions 

by the State to enforce obligations of the Estate that have not been disputed in accordance with this 

Section. 

56. Any dispute which arises under or with respect to this Interim Order shall in the first 

instance be the subject of informal negotiations between the Parties to the dispute. The period for 

informal negotiations shall not exceed 20 days from the time the dispute arises unless it is modified by 

written agreement of the parties to the dispute. The dispute shall be considered to have arisen when one 

party sends the other parties a written Notice of Dispute. 

57. Dispute Resolution Schedule 

a. In the event that the Parties cannot resolve a dispute by informal negotiations 

under the preceding Paragraph 56, then the position advanced by the State shall be considered binding 

unless, within 10 days after the conclusion of the informal negotiation period, the formal dispute 

resolution procedures of this Section are invoked by serving on and the State a written Statement of 

Position on the matter in dispute, including, but not limited to, any factual data, analysis or opinion 
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supporting that position and any supporting documentation relied upon by the Trustee. 

b. Within fourteen ( 14) days after receipt of the Statement of Position, the State 

will serve their Statement of Position, including, but not limited to, any factual data, analysis, or opinion 

supporting that position and all supporting documentation relied upon by the State. 

c. Within fourteen (14) days after receipt ofthe State's Statement of Position, a 

response may be filed including but not limited to any factual data, analysis or opinion supporting its 

position or refuting any position by the State. 

d. Following receipt of the Statement of Position submitted pursuant to Paragraph 

57.a., the State will issue a final decision resolving the dispute. That decision shall be binding, unless, 

within 20 days of receipt of the decision, a notice of judicial appeal is filed with the Court and served on 

the State setting forth the matter in dispute, the efforts made by the parties to resolve it, the relief 

requested, and the schedule, if any, within which the dispute must be resolved to ensure orderly 

implementation of this Interim Order. The State may file response to the notice of judicial appeal. 

e. Judicial review of any dispute governed by this Paragraph shall be governed by 

applicable provisions of law. 

58. The invocation of formal dispute resolution procedures under this Section shall not 

extend, postpone or affect in any way any obligation under this Interim Order not directly in dispute, 

except those solely dependent on the completion of the disputed activity unless the Court or the State 

agree otherwise. 

59. Nothing in this Interim Order shall be construed as prohibiting, altering, or in any way 

limiting the ability of the State to seek from the Estate any other remedies or sanctions available by virtue 

of the Estate's violation of this Decree or of the statutes and regulations upon which it is based, including, 

but not I imited to, penalties pursuant to CERCLA, RCRA, or Section 42 of the State Act, 415 ILCS 

5/42(t) (2002). 
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XVIII. ACCESS TO INFORMATION 

60. a. Until such time as the Bankruptcy Case is closed, the Trustee agrees to seek 

leave of this Court if she intends to dispose of or destroy any Chemetco record that relates in any manner 

to environmental conditions at the Chemetco Facility or the liability of any person other than Chemetco 

for response actions conducted or to be conducted at the Facility which the Trustee is not obligated under 

the Bankruptcy Code to retain until the Bankruptcy Case is closed or if she intends to sell, lease, transfer, 

or abandon any Facility Asset housing or holding such records and provide the State at least ninty (90) 

days advance written notice prior to the proposed disposition or destruction of any such records and 

documents, including the Wang System,or the disposition of any Facility Asset housing or holding such 

records. The Trustee shall tum such documents over to the State if requested by them during the waiting 

period unless the Court directs that they be turned over to some other entity. 

b. The Trustee shall also instruct the Trustee's contractors and agents to preserve all 

documents, records, and information of whatever kind, nature or description relating to the performance 

of the Work. Nothing herein shall require the Trustee to retain records beyond the time of closure of the 

Bankruptcy Case. If no request for delivery of documents is received within 90 days of notice of closure 

of the Bankruptcy Case, the documents may be destroyed. 

c. Until such time as the Bankruptcy Case is closed or as provided in the leave granted by 

the Court pursuant to subpar.60.a above, the Trustee agrees to provide the State, upon request, access and 

an opportunity to copy all documents and information within possession or control of the Trustee's 

contractors and agents relating to activities at the Chemetco Facility, including, but not limited to, 

sampling, analysis, chain of custody records, manifests, trucking logs, receipts, reports, sample traffic 

routing, correspondence, or other documents or information relating to the Facility, including documents 

related to operating costs or revenues, or the liability of any person other than Chemetco, for response 

actions conducted or to be conducted at the Facility: Provided, any documents involving the processing 
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of materials or related to operating costs or revenues shall not be subject to the Freedom of Information 

Act and shall be treated as Business Confidential by the State. 

d. Until the Bankruptcy Case is closed or as provided in the leave granted by the Court 

pursuant to subpar.60.a above, the Trustee shall preserve and retain all records and documents now in its 

possession or control or which come into its possession or control that relate in any manner to the 

performance of the Work or liability of any person for response actions conducted and to be conducted at 

the Facility, regardless of any corporate retention policy to the contrary. 

e. The Trustee certifies that since the filing of the Petition for Relief by Chemetco, the 

Trustee has not altered, mutilated, discarded, destroyed or otherwise disposed of any records, documents 

or other information relating to its potential liability regarding the Facility and that it has fully complied 

with any and all ofthe State's requests for information. 

61. Until such time as the Bankruptcy Case is closed, the Trustee shall also make available 

to the State, for purposes of investigation, information gathering, or testimony, all of her then current 

employees, agents, or representatives who possess knowledge of relevant facts concerning the 

performance of the Work. 

62. The Estate may assert business confidentiality claims covering part or all of the 

documents or information submitted to the State under this Interim Order to the extent permitted by and 

in accordance with section 7 of the State Act, 415 ILCS 5/7 (2002), and 2 Ill. Adm. Code Part 1827. 

Documents or information determined to be confidential by Illinois EPA will be afforded the protection 

specified in Section 7 of the State Act, 415 ILCS 5/7 (2002). If no claim of confidentiality accompanies 

documents or information when they are submitted to the State, or Illinois EPA has notified the Trustee 

that the documents or information are not confidential under the standards of Section 7 of the Act, 415 

ILCS 5/7 (2002), the public may be given access to such documents or information without further notice 

to the Trustee. 
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63. The Trustee may assert that certain documents, records and other information are 

privileged under the attorney-client privilege or any other privilege recognized by federal law. If the 

Trustee asserts such a privilege in lieu of providing documents, they shall provide the State with the 

following: (1) the title of the document, record or information; (2) the date ofthe document, record, or 

information; (3) the name and title of the author of the document, record, or information; (4) the name 

and title of each addressee and recipient; (5) a description of the contents of the document, record, or 

information; and (6) the privilege asserted by the Trustee. However, no documents, reports or other 

information created or generated pursuant to the requirements of this Interim Order shall be withheld on 

the grounds that they are privileged. 

64. No claim of confidentiality or privilege shall be made with respect to any data, including, 

but not limited to all sampling, analytical, monitoring, hydrogeologic, scientific, chemical, or engineering 

data, or any other documents or information evidencing conditions at or around the Facility. 

XIX. EFFECT OF SETTLEMENT/CONTRIBUTION PROTECTION 

65. Except as provided in Paragraph 3, nothing in this Interim Order shall be construed to 

create any rights in, or grant any cause of action to, any person not a Party to this Interim Order. The 

preceding sentence shall not be construed to waive or nullify any rights that any person not a signatory to 

this Decree may have under applicable law. 

66. The Parties agree, and by entering this Interim Order this Court finds, that the Trustee is 

entitled, as of the date of entry of this Interim Order, to protection from contribution actions or claims as 

provided by CERCLA Section 113(f)(2), 42 U.S.C. § 9613(f)(2), for "matters addressed" in this Interim 

Order. The "matters addressed" in this Interim Order are all Work to be undertaken by the Trustee in 

accordance with approved Work Plans. 

XX. NOTICES AND SUBMISSIONS 

67. Whenever, under the terms of this Interim Order, written notice is required to be given or 
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a report or other document is required to be sent by one Party to another, it shall be directed to the 

individuals at the addresses specified below, unless those individuals or their successors give notice of a 

change to the other parties in writing. All notices and submissions shall be considered effective upon 

receipt, unless otherwise provided. Written notice as specified herein shall constitute complete 

satisfaction of any written notice requirement ofthis Interim Order with respect to the State, and the 

Estate, respectively. 

As to the State: 

Erin Rednour James L. Morgan 
State Project Coordinator Assistant Attorney General 
Illinois EPA RPMS/BOL Environmental Bureau 
1021 North Grand A venue East 500 South Second Street 
Springfield, lL 62794-9276 Springfield, IL 62706 
(five copies) (one copy) 

Alternate Project Coordinator: Sandra Bron 

As to the Estate: 

Laura Grandy, Trustee 
Mathis, Marifian, Richter & Grandy, Ltd. 
23 Public Square 
Suite 300 
Belleville, lL 62220 

Penni S. Livingston 
Livingston Law Firm 
5701 Perrin Road 
Fairview Heights, lL 62208 

XXI. EFFECTIVE DATE 

68. The effective date of this Interim Order shall be the date upon which this Interim Order 

is entered by the Court. 

XXII. CONTINUING JURISDICTION 

69. This Court retains jurisdiction over both the subject matter of this Interim Order and the 

Estate for the duration of the performance of the terms and provisions of this Interim Order for the 
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purpose of enabling any of the Parties to apply to the Court at any time for such further Decree, direction, 

and relief as may be necessary or appropriate, for the construction or modification of this Interim Order, 

or to effectuate or enforce compliance with its terms, or to resolve disputes in accordance with Section 

XVII (Dispute Resolution) hereof. 

XXIII. EARLY TERMINATION OF TRUSTEESHIP/ESTATE/INTERIM ORDER 

70. No portion of the Facility may be abandoned by the Trustee prior to closure ofthe 

Bankruptcy Case based upon a determination that such portion of the Facility is of no value to the Estate 

in the absence of an Order by the Bankruptcy Court authorizing such action. As a condition of such 

abandonment, the Estate must be in compliance with the requirements of this Interim Order, including 

any Work Plan applicable to that portion of the Facility unless performance of that Work Plan has not 

been commenced. 

71. At least 20 days prior to filing a Notice of Motion to Abandon any portion of the Facility 

for which a Certification of Completion has not been issued pursuant to Section XIII of this Interim 

Order, the Trustee will provide notice to the State of the Trustee's intent to file such motion, together 

with a description of that portion of the Facility proposed to be abandoned. Following receipt of such 

notice, the State will jointly survey the area proposed for abandonment, and the State will determine what 

work required under this Interim Order remains to be accomplished. The results of the survey and the 

State's determination will be provided to the Trustee. 

72. This Interim Order may be terminated following the issuance of a Certification of 

Completion for all Work Plans that the Trustee implements, provided that the Trustee certifies to the 

State that the Trustee has: (1) made all payments required by this Interim Order; and (2) fulfilled the 

other requirements of this Interim Order. Within sixty (60) days following such certification, any Party 

may move for termination of this Interim Order. An objection to the Trustee's certification shall be 

subject to the Dispute Resolution provisions of this Interim Order. 
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73. Termination of this Interim Order shall release the Trustee from all obligations 

under this Interim Order, except for any remaining document retention obligation under Section X[)( 

(Retention of Records) and any post-closure requirements applicable as a result of Work performed 

under this Interim Order. 

XXIV. APPENDICES 

74. The following appendices are attached to and incorporated into this Interim Order: 

Appendix A: 

Appendix 8: 

Appendix C: 

Appendix 0: 

Appendix E-1: 

Appendix E-2: 

Appendix E-3: 

Potential ARARs 

Maps of the Facility 

December 4, 200 I Seal Order 

Excluded Materials 

January 31, 2008 RCRA Closure Plan/ AAF Decontamination Area 
and Sump 

January 29, 2008 RCRA Closure Plan/Brick Shop Container 
Storage Area 

Illinois EPA May 13, 2008, Closure Plans Conditional Approval 
Letter 

XXV. MODIFICATION 

75. All modifications, whether material or non-material, shall be deemed an enforceable part 

ofthis Interim Order. 

76. There shall be no material modification of this Interim Order or the Appendices hereto, 

without written approval by all of the Parties and the Court. 

77. Any non-material modification of this Interim Order, or its Appendices shall be in 

writing and signed by the Parties. Any modifications to the Appendices that are specifically allowed 

under the terms of those Appendices may be made in accordance with the terms of those Appendices. 
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78. Modification of Approved Work Plans 

a. To obtain approval to modify any approved Work Plan, the Estate shall 

comply with the requirements of 35 Ill Adm. Code703.280-703.283 and Part 703:Appendix A: 

Provided, the references in 35 Ill. Adm. Code 703.280-703.283 and Part 703:Appendix A to "permit" 

shall be read to mean "approved Work Plan" and references to "permittee" shall be read to mean the 

Estate. 

b. The State shall employ the procedures set forth in 35 Ill. Adm. Code 703-

280-703.283 to review each request for modification of an approved Work Plan, and each such request 

shall be approved or denied by the State . 

79. Schedules specified in this Interim Order for performance of the Work may be modified 

by agreement of the and the Trustee and the State . All such modifications shall be made in writing. 

80. Except as set forth in Paragraph 19, nothing in this Interim Order shall be deemed to alter 

the Court's power to enforce, supervise or approve modifications to this Interim Order. 

81. If for any reason this Interim Order is not approved by either the Bankruptcy Court or the 

District Court: (a) this Interim Order shall be null and void and the Parties shall not be bound hereunder 

or under any documents executed in connection herewith; (b) the Parties shall have no liability to one 

another arising out of or in connection with this Interim Order or under any documents executed in 

connection herewith; (c) this Interim Order and any documents prepared in connection herewith shall 

have no residual or probative effect or value, and it shall be as if they had never been executed; and (d) 

this Interim Order, any statements made in connection with settlement discussions, and any documents 

prepared in connection herewith may not be used as evidence in any litigation between the Parties. This 

Interim Order is without prejudice to, and nothing in this Interim Order shall be construed to waive, any 

of the Parties' legal contentions in the Pleadings. 

Page 38 of 43 



Case 3:00-cv-00670-DRH-DGW Document 110 Filed 09/16/2008 Page 39 of 43 

XXVI. SIGNATORIES 

82. Each undersigned representative of the Estate, the Attorney General of the State of 

Illinois or her designee, the Illinois Environmental Protection Agency or his designee, certifies that he or 

she is fully authorized to enter into the terms and conditions of this Interim Order and to execute and 

legally bind such party to this document. 

So Ordered this i (!--day of S.pk.Jw 2008, 

fu,Lif?t{t.~ 
United Slates District Court Judge 
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The Undersigned Parties enter into this Interim Order in the matter of United Stales and People of the 
State of Illinois, ex rei. Lisa Madigan, Attorney General of rhe State of Illinois v. Chemetco, Inc., Civil 
Nos_ 00-670-DRH, 00-677-DRH (SD_ IlL): 

ON BEHALF OF THE PEOPLE 
OF THE STATE OF ILLfNOIS 

LISA MADIGAN 
ATTORNEY GENERAL 

tvfA TTHEW DUNN 
Chief, Environmental Enforcement 
Asbestos Litigation Division 

THOtvfAS E_ DAVIS 
Chief, Environmental Bureau 

Chief Legal Counsel 
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The Undersigned Party enters into this lnterim Order in the matter of United Stales and People of the 

State of !llinois. ex rei. Lisa Madigan, Attomey General of the Swte of Jllinois v. Chemelco. inc., Civil 

Nos. 00-670-DRH, 00-677-DRH (S.D. ill.): 

ON BEHALF OF THE DEFENDANT CHEMETCO, lNC., AND ON BEHALF OF CHEMETCO, lNC., 

A DEBTOR. 

Mathis, Marifian, Richter & Grandy, Ltd. 

23 Public Square 
Suite 300 
BeUeville, lL 62220 

---P~ 5. ~ ._. ~~ 
PENNI S. LIV1NGST~--r----
Enviroomental Counsel 
Livingston Law Finn 
5701 Penin Road 
Fairview Heights, il. 62208 
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Work Plan for Sales of Facility Assets -Copper Furnace Cleanup Solids 

March 27,2008 
Revised September 16, 2008 

Page I of3 Facility Asset: Copper Furnace Cleanup Solids 

P...:rnnse: 
The purpose of this Work Plan is to document the handling, packaging and shipping of approximately 300 metric tons of Copper Furnace Cleanup Solids to purchasers approved by the U.S. Bankruptcy Court, Southern District of Illinois (Bankruptcy Court). 

Purchasers: 
The Baplc•-uptcy Est3.tt c•f C!le!.!!ttc,.J, Inc. h:is :ig!·e~!l!en.ts YV!th th~ CO!!!pan!es b~!0~~~ tc• P'.!!"Ch3.s~ CQpper Furnace Cleanup Solids and recycle them to reclaim valuable non-ferrous metals (ex. copper, zinc, lead, tin, and nickel). This is verified in the attached NOTICE OF INTENT TO SELL PROPERTY documents issued by the Trustee on May 2, 2008, which became effective on May 23, 2008. The Estate has successfully sold Copper Furnace Cleanup Solids to two companies for recycling since 2001 (ex. Norddeutsche Affinerie AG Recycling and Coleman Engineering and Metals) and is not aware of any environmental or other issues of concern with ... t.. ........ ,.,. ................. 1 .......... ....,;: r---.......__......_ c ... -"' .......... r"">l ................ _.... c ...... t;...t.... "j""TL. ................. _...- ...... -; ................ - ....... UU ..... }Ja;:,L ,:)a..JV.) Vl \......V}J}-'"-'1 1. "UIJJ.Q.\ . ..\.,.. \.....-lt.....-a.UU}l L.JVUU.). 1 UV \.....V1H}Ja..U1\ .... ~ a.tV. 

• Norddeutsche Affinerie A. G. Recycling- will recycle Copper Furnace Cleanup Solids at one or both of its non-ferrous smelters in Hamburg and Lunen, Germany. 
• Colonial Metals Company - will recycle Copper Furnace Cleanup Solids at its non-ferrous smelter in Columbia, PA for production of a wide range of non-ferrous alloys for industry. 

Characterization of Material: 
Copper Furnace Cleanup Solids are a collection of furnace charges and melts, splatters, and spills around the furnaces of metal bearing materials generated by Chemetco's former secondary copper and lead/tin smelting processes. Copper Furnace Cleanup Solids exist in stockpiles in the SW corner, on the walls of the furnace support structures and around the Leadffin Shaker Ladel in. the Foundry Building and in stockpiles outside the Foundry Building along the west side. These materials consist of a mix of copper, lead/tin, and iron scrap, fines, skimmings, drosses, and furnace emissions dust. The materials range in size from granular fmes to scrap metaL Copper Furnace Cleanup Solids have a bulk density of approximately 1.35 Mr/cy. Copper Furnace Cleanup Solids have significant levels of economically viable non-ferrous metals as metals and metal oxides (copper 20-50% by weight, zinc 10-15%, lead 5-10% and tin 2-5%). Iron metal scrap and compounds, 4-6%, are the largest non-ferrous constituents. 

Environmental Regulatory Classification: 
RCRA: Copper Furnace Cleanup Solids will be removed from stockpiles, loaded, and secured for shipment using procedures consistent with handling RCRA hazardous wastes. Copper Furnace Cleanup Solids will be shipped as a recycled product, not as a waste. 

Trancmortation Re~mlatorv Classification: 
USDOT: Determination to be made based on the following criteria: 

Shipment by ocean vessel: USDOT Hazardous Substance, 'Environmentally Hazardous 
Substance, Solid, N.O.S. (Copper Furnace Cleanup Solids-copper slag 
solids)', Class 9, UN3077, Group ill. (Note: Classification triggered 

by IMDG marine pollutant limit for presence of soluble lead, 
applicable un!y to shipments deBtined to be lr~~ferred to {...v..;ean 
vessels.] 

Shipment other than by vessel: NOT a USDOT Hazardous Substance. 
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Shipping Container Criteria: 
International Shipment Container: 
Copper Furnace Cleanup Solids will be shipped to international purchasers in 20-foot, sealed-door, sift-proof, 
d..rv ocea!'Jfreigh1 contai..r1e..rs in accordance with USDOT and !MO requirements. 

Domestic Shipment Container: 
Copper Furnace Cleanup Solids will be shipped to domestic purchasers irl open top trailers with secured tarp 
covers in accordance with transportation and environmental regulations for shipment of slag. 

T ,;_u~clin9 Shinnin;r (\mt.Rinl;':;"";; 
Ocean/Freight Container (International): The ocean/freight contairler (container) will be parked at the west 
entrance to the Foundry Buildirlg but will not enter the building. Loading will be performed using a skid-steer 
loader or similar equipment to transport fmes and smaller pieces of Copper Furnace Cleanup Solids up a 
portable metal ramp irlto the plastic lirled container with sealed doors. A small heavy-lift forklift or similar 
equipment will transport pieces too large and heavy for the skid-steer loader and pface them strategically inside 

equipment will be used to position Copper Furnace Cleanup Solids in the stockpiles for loading by the skid
steer loader and/or forklift. Upon completion of loadirlg, plastic is overlapped and taped down and a bulk-head 
placed across the doorway. 
"Dump Trailer (Domestic): For domestic shipments, open top trailers would be loaded using a front end 
loader, Gradall, and/or a heavy-lift forklift (for large Copper Furnace Cleanup Solids). The trailer will be 
parked at the west entrance to the Foundry Building but wi.l.l not euter the building ilf it becomes necessary to 
load the trailer inside the Foundry Building, the trailer will be decontaminated upon exiting the building.], 
Upon completion of loading, the end of the workday, or during precipitation, the trailer is covered and secured 
for shipment." 

Schedule 
Work is expected to be conducted from 7 AM to 6PM, Monday-Friday but the Estate reserves the right to adjust 
the work schedule to accommodate shipping schedules. Depending on purchaser requirements, the schedule of 
the Furnace Removal Project, and weather conditions, shipments of Copper Furnace Cleanup Solids could start 
within 60 days and are expected to take 3 to 4 months to complete. 

Pollution Prevention 
DecontamiiUlfion: All equipment, tools and the exterior of containers exiting the Work Area will be 
decontaminated per the Estate's Decontamination Procedure, dated January 29, 2008. All decontamination 
residues will be managed according to RCRA. Tires on wheeled vehicles will be washed before going off-site. 
Spills and Release Cleanup: "Any spills or releases of Copper Furnace Cleanup Solids inside or outside the 
Foundry Building will be cleaned up each day using brooms, shovels or vacuum systems. Spills inside the 
Foundry Building wi11 be cleaned down to grade of the Foundry Building floor. A determination will be made 
as to whether the materials cleaned up can be shipped or will be containerized and handled as Wastes according 
to RCRA" 
Commingled Waste: Spills that create commingled waste with previously existing waste will be cleaned up 
each day using brooms, shovels, vacuum systems, or other appropriate methods. A determination will be made 
as to whether the materials cleaned up can be shipped or will be containerized and handled as Wastes according 
toRCRA 
Containment: All sealed containers of Wastes, irlcluding Hazardous Waste, awaiting shipment will be 
temporarily stored on plastic in an isolated area inside the west end of the Tank House and will be managed 
according to RCRA. 
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Fugitive Dust: Water spray and/or misters will be used to control fugitive dust but limited in volume to prevent run-off and unsafe working conditions. 

Waste Management 
Hazardous Waste: Copper Furnace Cleanup Solids will be removed from stockpiles, loaded, and secured for shipment using procedures consistent with handling RCRA hazardous wastes. The Estate expects to generate less than 0.5 MT of spill cleanup, debris (paper, plastic, cardboard, and wood), and contaiJ1inated PPE and filter elements. All wastes will be properly characterized, contained, labeled, handled, stored and manifested according to RCRA. 
Non-Hazardous Waste: The Estate expects to generate less than 50 MT of scrap metal for sale but any wastes generated will be properly characterized and disposed off-site in accordance with RCRA All scrap metal will be decontaminated prior to shipping off-site. 

Health & Safety 
Hazards: Copper Furnace Cleanup Solids contains hazardous levels of non-ferrous metals and inorganic metal compounds, such as lead, as referred to in the Estate's MSDS for Copper Furnace Cleanup Solids. When dry, Copper Furnace Cleanup Solids is dusty. Work around moving equipment is a safety hazard. Compliance: The Estate requires that all workers inside the Foundry Building and in contact with Copper Furnace Cleanup Sc!ids 3.re required tc ccrr.tP!Y ;viL'1 OSH/1 

.. regulations fer exposure tc le2.d, c2.drrium and nickel, including wearing protective equipment such as hard hats, safety glasses or goggles, gloves, long sleeve shirt and long pants, boots, and respirator and are medically monitored for lead and cadmium exposure. All workers are also required to have current 40-hr HAZWOPER training certification. 

Security 
The Estate will provide 24-h.r security mouitoring of the site utilizing Estate personnel on work days, Monday thru Friday, and the use of its 24-hr security camera monitoring system All work will be conducted during daylight hours, Monday thru Friday, or when Estate personnel are present for specially scheduled work on the weekends or holidays. 

Closure 
Upon completion of ali work, the Estate will issue a Closure Repon for this Work Plan with documentation on all shipments off-site including Copper Furnace Cleanup Solids and Wastes. 

ADDITIONAL CONDITIONS 
1. All sales shall comply with 35 ill. Adm Code 72Ll02 and 721.106. 
2. Sales in excess of the specific amounts designated in the Notice of Intent must satisfy the requirements of that notice. 
3. The Trustee shall contact the Manager lllinois EPA Bureau of Land, Collinsville regional Office 5 business days in advance of loading the initial loads 
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Pu[J}()se: 

Page 1 of 3 

Page I of 3 

The purpose of this Work Plan is to document the handling, packaging, and shipping of approximately 3000 metric tons of Cupro, a facility asset, to purchasers approved by the US Bankruptcy Court, Southern District of Illinois (Bankruptcy Court). 

Purchasers: 
The Bankruptcy Estate of Chemetco, Inc. has an agreement with the company below to purchase Cupro and recycle it to reclaim valuable non-ferrous metals (ex. copper, zinc, lead, tin, and nickel). This is verified in the attached NOTICE OF INTENT TO SELL PROPERTY document issued by the Trustee on May 2, 2008, which became effective on May 23, 2008. The Estate has successfully sold Cupro to numerous companies for recycling since 2001 (Norddeutsche A.ffmerie NA, Coleman Engineering and Metals, and Wall Street Recycling) and is not aware of any environmental or other issues of concern with the past sales of Cupro. The company is: 

• Norddeutsche Affinerie A.G. Recycling- will recycle Cupro at one or both of its non-ferrous smelters in Hamburg and Lunen, Germany. 

Cupro is a metal bearing slag generated by Chemetco's former secondary copper smelting process. Cupro exists mainly in a stockpile inside the NW corner of the Foundry Building and outside in a bunker in sizes that includes fines ( < 20%), a range of bulk material up to approximately 2 feet in diameter (- 65%), and large pieces up to approximately 5 feet in diameter (-15%). Cupro is very heavy,- 2 MT/cy_ Cupro has significant levels of economically viable non-ferrous metals as metals and metal oxides: copper 20-35% by weight, nickel 5-l5!.7u, lead 4-15!/fJ, tin J-15!Jo, and zinc 3-6!/u. Silica dioxide, iU-12!/~, (amorphous) is the 1rugest nun-n1etal compound. The attached MSDS-Cupro (copper slag solids) contains additional information. 

Environmental Regulatory Classification: 
RCRA: Cupro will be removed from stockpiles, loaded, and secured for shipment using procedures consistent with handling RCRA hazardous wastes. Cupro will be shipped as a recycled product, not as a waste. 

Transoortation Regulatory Classification: 
USDOT: Determination to be made based on the following criteria: 

Shipment by ocean vessel: USDOT Hazardous Substance, 'Environmentally Hazardous 
Substance, Solid, N.O.S. (Cupro-copper slag solids)', Oass 9, 
UN3077, Group ill. [Note: Classification triggered by IMDG marine 
pollutant limit for presence of soluble lead, applicable only to 
shipments destined to be transferred to ocean vessels.] 

Shipment otlu!r than by vessel: NOT a US DOT Hazardous Substance. 
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IMDG: The Lnternational Maritime Organization (lMO) Dangerous Goods (Ilv1DG) requirements classifies 
ri'iltlil c:::hinnrri nn .~tCF.:::lil vr . .:::.<:r~.::;: ;;.::;:· --r-- ---rr-- ---------- ------ ---· 

Shipping Container Criteria: 

'Environmentally Hazardous Substance, Solid, N.O.S. (Cupro-copper slag 
solids)', Class 9, UN3077, Group UJ. 

International Shipmenl Container: 

containers in accordance with US DOT and lMO requirements. 

Domestic Shipment Container: 
Cupro will be shipped to domestic purchasers in open top trailers with secured tarp covers i.n accordance with 
transportation and environmental regulations for shipment of slag. 

Loading Shipping Containers: 
Ocean/Freight Container (International): The ocean/freight container (container) will be parked at the west 
entrance to the Foundry Building but will not enter the building. Loading will be performed using a skid-steer 
loader or similar equipment to transport fines and smaller pi&::~ of Cupro 11p a portable metal ramp into the 
plastic lined container with sealed doors. A small heavy-lift forklift or similar equipment will transport pieces 
too large and heavy for the skid-steer loader and place them strategically inside the container to maintain an 
even distribution of weight across the container. A front-end loader or similar equipment will be used to 
position Cupro in the stockpiles for loading by the skid-steer loader and/or forklift to insure that the stockpiles 
do not become unstable as Cupro is removed from the base. Upon completion of loading, plastic is overlapped 
and taped down and a bulk-head placed across the doorway. 
"Dump Trailer (Domestic): For domestic shipments, open top trailers would be loaded using a front end 
loader, Gradall, and/or a heavy-lift forklift (for large Cupro). The trailer will be parked at the west entrance to 
the Foundry Building but will not enter the building [If it becomes necessary to load the trailer inside the 
Foundry Building, the trailer will be decontaminated upon exiting the building.]. Upon completion of loading, 
the end of the workday, or during precipitation, the trailer is covered and secured for shipment." 

Schedule 
Work is expected to be conducted from 7 AM to 6PM, Monday-Friday but the Estate reserves the right to adjust 
the work schedule to accommodate shipping schedules. Depending on purchaser requirements, shipments of 
Cupro are expected to start within 2 months and take 6 to 9 months to complete. 

Pollution Prevention 
Decontamination: 1\.ll eauinment tools. and exterior of containers and oackag:es exiting the Foundrv Buildine 
will be required to be d~o"nta~ated per the Estate's Decontaminati~n Pr~edure <h'ted January- 29, 2008. 
Upon exiting the Foundry Building, all personnel will have to remove PPE and properly dispose of it upon, 
decontaminate any non-disposal items (e.g., footwear, hard hats, and respirators), shower and change clothing 
before exiting the site. All decontamination residues will be managed according to RCRA. Tires on wheeled 
vehicles will be washed before going off-site. 
Spills !!!!d Release Cleanup: "Any spillc: or releases of Cupro Ln..side or outside the Foundry BnildLqg will be 
cleaned up each day using brooms, shovels or vacuum systems. Spills inside the Foundry Building will be 
cleaned down to grade of the Foundry Building floor. A determination will be made as to whether the materials 
cleaned up can be shipped or will be containerized and handled as Wastes according to RCRA." 
Comrrdngled Waste: Spills that create commingled waste with previously existing waste will be cleaned up 
each day using brooms, shovels, vacuum systems, or other appropriate methods. A determination will be made as to whether the rrwtcrials cleaned up can be sl'.ippcd or will be contai..Icrizcd and ha.t1dlcd as \\'astcs accordhtg 
toRCRA. 
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Containmeni: All sealed containers of Wastes, including Hazardous Waste, aw3.Jtmg shipment will be temporarily stored on plastic in an isolated area inside the west end of the Tank House and will be managed ~rr·n;-dioa tn RrR A ---- -- ----o -- ------

Fugitive Dust: Water spray and/or misters will be used to control fugitive dust but limited in volume to prevent run-off. 

Waste Management 
Hazardous Waste: Cupro will be removed from stockpiles, loaded, and secured for shipment using procedures 
waste as spill cleanup, debris (e.g., paper, plastic, cardboard, and wood), and contaminated PPE and ftlter elements. All wastes will be properly characterized, contained, labeled, handled, stored and manifested according to RCRA. 
Non-Hazardous Waste: The Estate does not expect to generate any non-hazardous waste. If any non-hazardous waste is generated, it will be properly characterized, handled and disposed in accordance with RCRA. 
Health & Safety 
Hazards: Cupro contains hazardous levels of non-ferrous metals and inorganic metal compounds, such as lead and nickel, as referred to in the Estate's MSDS-Cupro (copper slag solids), attached. Additionally, the Foundry Building has hazardous levels of cadmium. Exposure to mineral dust is a concern due to the level of fines, < 20%, and respirable dusts,< 1%, containing amorphous silica. Work around heavy and moving equipment is a safety hazard. 
Compliance: The Estate requires that all workers inside the Foundry Building and in contact with Cupro are required to comply with OSHA regulations for exposure to lead, cadmium and nickel, including wearing protective equipment such as hard hats, safety glasses or goggles, gloves, long sleeve shirt and long pants, boots, and respirator and are medically monitored for lead and cadmium exposure. All workers are also required to have current 40-hr HAZWOPER training certification. 

Security 
The Estate will provide 24-hr security monitoring of the site utilizing Estate personnel on work days, Monday thru Friday, and the use of its 24-hr security camera monitoring system during non-working hours. All work will be conducted during daylight hours, Monday thru Friday, or when Estate personnel are present for specially sche.duled work on the weekends qr holidays. 

Closure 
Upon completion of all work, the Estate will issue a Closure Report for this Work Plan with documentation on all shipments of Cupro off-site including Wastes. 

ADDITIONAL CONDITIONS 
1. All sales shall comply with 35 IlL Adm. Code 721.102 and 721.106. 2. Sales in excess of the specific amounts designated in the Notice of Intent must satisfy the requirements of that notice. 
3. The Trustee shall contact the Manager lllinois EPA Bureau of Land, Collinsville regional Office 5 business days in advance of loading the initial loads 
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The purpose of this Work Plan is to document the handling, packaging and shipping of approximately 300 metric tons of Pot Slag to purchasers approved by the U.S. Bankruptcy Court. Southern District of illinois (Bankruptcy Court) 

Purchasers: 
T!~..: B9.!-!l--J~~t·2Y E:::i2.t~ f:Jf C!·!~~!!e!tC', !l!c. !!8.S 9.g;·e:~!!!~~!!S \1.'!~~ tl!t '.2C\!!!p::!.!li~s b~!0'.~1 tc~ t)12.!·j.=h::!s~ p,~t SI~g 7!!!d. recycle it to reclaim valuable non-ferrous metals (ex. copper, zinc, lead, tin, and nickel). This is verified in the attached NOTICE OF INTENT TO SELL PROPERTY documents issued by the Trustee on May 2, 2008, which became effective on May 23, 2008. The Estate has successfully sold Pot Slag to two companies for recycling since 2001 (Coleman Engineering and Metals and Min.kin-Chandler Corp/Lakeside Scrap Metal) and is not aware of any environmental or other issues of concern with the past sales of Pot slag. The companies are: ; l~Vi dUcutschc Ai'iincric A. G. Recycling - will rccycic Pot Siag at vr.c Vf both of its nun-fcr.rvus smelters in Hamburg and Lunen, Germany. 

• Colonial Metals Company- will recycle Pot Slag at its non-ferrous smelter in Columbia, PA where they produce a wide variety of non-ferrous aUoys for industry. 

Characterization of Material: 
Por Slag is a metal bearing copper refining slag generated by Chemetco's former secondary copper smelting process. Pot Slag exists in a stockpile inside the NE corner and outside the NW comer of the Foundry Building. Pot Slag exists in sizes that range from skulls to granular materiaL Pot Slag is very heavy, - 1.85 MT/cy. Pot Slag has significant levels of economically viable non-ferrous metals as metal oxides: copper 20-40% by weight, zinc 5-15%, lead 5-15%, tin 5-15%, and nickel3-6%. Silica dioxide, 25-35%, (amorphous) is the largest non-metal compound. The MSDS-Pot Slag (copper refining slag) contains additional information. 
Environmental Regulatory Classification: 
RCRA: Pot slag will be removed from stockpiles, loaded, and secured for shipment using procedures consistent with handling a RCRA hazardous waste. Pot slag will be shipped as a recycled product. 

Transport~tion Regulatory Classification: 
USDOT: Determination to be made based on the following criteria: 

Shipment by ocean vessel: USDOT Hazardous Substance, 'Environmentally Hazardous 
Substance, Solid, N.O.S. (Pot slag-copper refining slag)', Class 9, UN3077, Group ill. [Note: Classification triggered by IMDG marine pollutant limit for presence of soluble lead, applicable only to 
shipments destined to be transferred to ocean vessels.] 

Shipment other than by vessel: NOT a USDOT Hazardous Substance. 

IMDG: The International Maritime Organization (IMO) Dangerous Goods (IMDG) requirements classifies Pot slag shipped on ocean vessels as: 
'FnvirnnlTIP:nt::~llv I-fll71lrrlnn;;: Snh;;:t::~nrP. Snlirl N () S fPnt c:lllP"-rcmnP:r -------------.~ ---------- ----------,-----,.- ··- ·-· ,- -- '---o -·-rr--refining slag)', Class 9, UN3077, Group ill. 
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Shipping Container Criteria: 
! nternational Shipment Container: 
Pot slag will be shipped to international purchasers in 20-foot, sealed-door, sift-proof, dry ocean/freight containers in accordance with US DOT and lMO requirements. 

Domestic Shipmen1 Container: 
Pot slag will be shipped to domestic purchasers in open top trailers with secured tarp covers in accordance with transpartat~on and environmental regulat~ons for shipment of slag. 

Loading Shipping Containers: 
Ocean/Freight Container (International): The ocean/freight container (container) will be parked at the west entrance to the Foundry Building but will not enter the building. Loading will be performed using a skid-steer loader or similar equipment to transport fines and smaller pieces of Pot slag up a portable metal ramp into the p!2~tic lir!t=J c~r!U!ir!~Y" '.~.'i£h s~l~J Jeer~. .fi.. ~IT'~ h~:! '-~y-lif~ f ~rklift ur ~iTi!::rr equipment '.'.'ill Lr:!n~pur~ pi~c~~ too large and heavy for the skid-steer loader and place them strategically inside the container to maintain an even distribution of weight across the container. A front-end loader or similar equipment will be used to position Pot slag in the stockpiles for Loading by the skid-steer loader and/or forklift to insure that the stockpiles do not become unstable as Pot slag is removed from the base. Upon cornp-l~i.Dn of loailing, plastic is overlapped and taped down and a bulk-head placed across the doorway. ••nurnp Trailet (Dour.estic): for domestic sl-.dpw.ents, open top trailers ~would be loaded usiitg a front end loader, Gradall, and/or a heavy-Lift forklift (for large Pot slag). The trailer will be parked at the west entrance to the Foundry Building but will not enter the building [If it becomes necessary to load the trailer inside the Foundry Building, the trailer will be decontaminated upon exiting the building.]. Upon completion of loading, the end of the workday, or during precipitation, the trailer is covered and secured for shipment." 

Scheduie 
Work is expected to be conducted from 7 AM to 6PM, Monday-Friday but the Estate reserves the right to adjust the work schedule to accommodate shipping schedules. Depending on purchaser requirements, shipments of Pot Slag are expected to start within 2 months and take 4 to 6 months to complete. 

Pollution Prevention 
Decontamination: All equipment, tools, and the exterior of their containers exiting the Work Area will be decontaminated per the Estate's Decontamination Procedure dated January 29, 2008. Upon exiting the Foundry Building, all personnel will have to remove PPE and properly dispose of it upon, decontaminate any nondisposal items (e.g., footwear, hard hats, and respirators), shower and change clothing before exiting the site. All decontamination residues will be managed according to RCRA Tires on wheeled vehicles will be washed before going off-site. 
Spills and Release Cleanup: "Any spills or releases of Pot Slag outside the Foundry Building will be cleaned up each day using brooms, shovels or vacuum systems. Spills inside the Foundry Building will be cleaned down to grade of the Foundry Building floor. A determination will be made as to whether the materials cleaned up can be shipped or will be containerized and handled as Wastes according to RCRA." Commingled Waste: Spills that create commingled waste with previously existing waste will be cleaned up each day using brooms, shovels, vacuum systems, or other appropriate methods. A determination will be made as to whether the materials cleaned up can be shipped or will be containerized and handled as Wastes according toRCRA 
Containment: All sealed containers of Wastes, including Hazardous Waste, awaiting shipment will be temporarily stored on plastic in an isolated area inside the west end of the Tank House and will be managed according to RCRA 
Fu!f.ti.ve nu.<;t: \Vatcr spray ;mel/or mistcrs \\.'ill he llSecl to control fue;itivc dust hut limitc.rl in volume to prevent run-off. 
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Waste Management 
Hazardous Waste: Pot Slag will be removed from stockpiles, loadedo and secured for shipment consistent with a RCR.A hazardous waste. The Estate expects to gener3.te less LI-Jan SOQ !bs of hanrdous waste 3.S spill cleafl.up, debris (paper, plastic, cardboar~ and wood), and contaminated PPE and filter elements. All wastes will be 
properly characterized, containe~ labele~ handle~ stored and manifested according to RCRA. 
Non-Hawrdous Waste: The Estate does not expect to generate any non-hazardous waste. If any non
hazardous waste is generated, it will be properly characterized. handled and disposed in accordance with RCRA. 

Health & Safety 
Hazards: Pot Slag contains hazardous levels of non-ferrous metals and inorganic metal compounds, such as lead and nickel, as referred to in the Estate's MSDS-Pot Slag (copper refming slag), attached. Exposure to mineral dust is a concern due to the level of fines, <1 0%, and respirable dusts, < I%, present as Pot Slag. Work around heavy and moving equipment is a safety hazard. 
rnrnnl;,..., .... 0 4 Th,... h'.. .. ·l· .. dJ.-> rl-'llllirP''-.' (h-..... 1 ·...all \l/f\rl.--,...rl..' ;n.._.;,:J->o lh,_,. r-:'nllnt:ru p,,;J,Iinlf '..In, I in t•nnl· . .u·f \l/:;d, Dnl £::1'.Hf •..trf-'o 
_....._,,,..,r ... ...._.•.._,...., • ..._ ........... ........ o.J ....... ._.._. .. .....,'1.._..A...I. ...... V ...._. .. ..._..._ ._.........._ ••'JA......,._.AV ........ o..J .. ......,._. ....._.., ....... & .._, ..... , ............ ) ...._,._.._,..._..._..b ..... ,,.._.. .O..o.& .._..._... ... ..._'-'._ ,,.,.......,. • .&. ._. ... ._. .. ._..b......_......, required to comply with OSHA regulations for exposure to lead, cadmium and nickel, including wearing 
protective equipment such as hard hats, safety glasses or goggles, gloves, long sleeve shirt and long pants, boots, and respirator and are medically monitored for lead and cadmium exposure. All workers are also required to have current 40-hr HAZWOPER training certification. 

C..-..-.--!+- . 
.:JCLtl.llL! 

The Estate will provide 24-hr security monitoring of the site utilizing Estate personnel on work days, Monday thru Friday, and the use of its 24-hr security camera monitoring system. All work will be conducted during daylight hours, Monday thru Friday, or when Estate personnel are present for specially scheduled work on the weekends or holidays. 

Ciosure 
Upon completion of all work, the Estate will issue a Closure Report for this Work Plan with documentation on all shipments off-site including Pot Slag and Wastes. 

ADDITIONAL CONDITIONS 
1. All sales shall comply with 35 Ill. Adm Code 721.102 and 721.106. 
2. Sales in excess of the specific amounts designated in the Notice of Intent must satisfy the 

requirements of that notice. 
3. The Trustee shall contact the Manager Illinois EPA Bureau of Land, Collinsville regional Office 5 

business days in advance of loading the initial loads 
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UNITED STATES DISTRICT COURT 
SOUTHERN DISTRICT OF ILLINOIS 

UNITED STATES OF AMERICA, 
and PEOPLE OF THE STATE OF 
ILLINOIS, ex rei. LISA MADIGAN, 
ATTORNEY GENERAL OF THE STATE 
OF ILLINOIS, 

Plaintiffs, 
v. 

CHEMETCO, INC., 

Defendant. 

) 
) 
) 
) 
) 
) 
) 
) 
) 
) 
) 

Civil Nos. 00-670-DRH, 
00-677-DRH (consolidated) 
CJRA Track C 
Hon. David R. Herndon 
U.S. District Judge 

ILLINOIS MOTION TO REFILE APPENDICES TO INTERIM ORDER 

The Plaintiff, People of the State of Illinois, ex rel., Lisa Madigan, Attorney General of the 
State of Illinois, moves for leave to refile appendices inadvertently filed under the case number 00-
677. 

Wherefore, the Plaintiff, People of the State of Illinois, ex rel., Lisa Madigan, Attorney 

General of the State oflllinois, requests that the subpoena be quashed as to the identified documents. 

THE PEOPLE OF THE STATE OF ILLINOIS, 

LISA MADIGAN 
Attorney General 
State of Illinois 

MATTHEW J. DUNN, Chief 
Environmental Enforcement 

BY: /s/ James L. Morgan, AAG 
James L. Morgan 
Environmental Bureau 
Assistant Attorney General 
500 S. Second Street 
Springfield, lL 62706 
217-524-7506 

Dated: September 16, 2008 
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CERTIFICATE OF SERVICE 

I hereby certify that on September I6, 2008, I electronically filed the foregoing Motion to 

Refile Appendices to Interim Order with the Clerk of the Court using the CM/ECF system which will 

send notification of such filing to the attorneys of record in this cause. 

/s/ James L. Morgan 
James L. Morgan 
Environmental Bureau 
Assistant Attorney General 
500 S. Second Street 
Springfield, IL 62706 
217-524-7506 
jmorgan@atg.state.il.us 
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UNITED STATES DISTRICT COURT 
SOUTHERN DISTRICT OF ILLINOIS 

UNITED STATES OF AMERICA, 

Plaintiff, 

v. 

CHEMETCO, INC., 

Defendant. 

PEOPLE OF THE STATE OF 
ILLINOIS, ex rei. LISA MADIGAN, 
ATTORNEY GENERAL OF THE 
STATE OF ILLINOIS, 

Plaintiff 

v. 

CHEMETCO, INC., 

Defendant. 

) 
) 
) 
) 
) 
) 
) 
) 
) 

) 
) 
) 
) 
) 
) 
) 

Civil Nos. 00-670-DRH 
00-677-DRH (consolidated) 
CJRA Track C 
Hon. David R. Herndon 
U.S. District Judge 

)Hon. David R. Herndon CJRA Track C 
) 
) 
) 
) 
) 

APPENDIX A: (ARARs SOURCE LIST) 

ARARs governing the specified activities will be drawn from the following sources. 
Additional ARARs may be identified as plans are developed and the parties review 
implementation of the Work under the Consent Decree. 

1) MATERIAL HANDLING 

Sections 9, 12, and 21 of the Environmental Protection Act, 415 ILCS 5/9, 12, and 
21. 

35 Ill. Adm. Code Part 722, Subparts A-E. 

35 Ill. Adm. Code Part 724, Subparts A-D and 724.170, 724.173(a), (b)(2)-(6), 
(8)-(10), (12), (14), and (16). 

35 Ill. Adm. Code Part 212, Subparts B (Visible Emissions), K (Fugitive 
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Particulate Emissions), L (Particulate Emissions), and U (Contingency Plan). 

35 Ill. Adm. Code Part 309, Subpart B (On-site wastewater treatment) 

Stormwater Management 

2) PRODUCT DISPOSITION 

35 Ill. Adm. Code Part 726, Subpart C (Recyclable Materials Used in a Manner 
Constituting Disposal), and Subpart F (Recyclable Materials Utilized for Precious 
Metal Recovery. 

35 Ill. Adm. Code Part 721, Subpart A. 

3) UNIT CONSTRUCTION, OPERATION, AND CLOSURE/POST-CLOSURE 

35 Ill. Adm. Code Part 724, Subparts F-L. 

4) UNIT CONSTRUCTION, OPERATION, AND CLOSURE/POST-CLOSURE 
(W AM Handling and Storage) 

35 Ill. Adm. Code Part 724, Subparts F-L and N. 

5) MANAGEMENT OF SOURCES OF W AM 

• Sections 9, 12, and 21 of the Environmental Protection Act, 415 ILCS 5/9, 12, and 
21. 

35 Ill. Adm. Code Part 724, Subparts A-D and 724.170, 724.173(a), (b)(2)-(6), 
(8)-(10), (12), (14), and (16). 

35 Ill. Adm. Code Part 212, Subparts B (Visible Emissions), K (Fugitive 
Particulate Emissions), L (Particulate Emissions), and U (Contingency Plan). 

Stormwater Management 
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UNITED STATES DISTRICT COURT 
SOUTHERN DISTRICT OF ILLINOIS 

UNITED STATES OF AMERICA, 

Plaintiff, 

v. 

CHEMETCO, INC., 

Defendant. 

) 
) 
) 
) 
) 
) 
) 
) 
) 

__________________ ) 

PEOPLE OF THE STATE OF 
ILLINOIS, ex rei. LISA MADIGAN, 
ATTORNEY GENERAL OF THE 
STATE OF ILLINOIS, 

Plaintiff 

) 
) 

) 
) 
) 
) 
) 

Civil Nos. 00-670-DRH 
00-677-DRH (consolidated) 
CJRA Track C 
Bon. David R. Herndon 
U.S. District Judge 

)Hon. David R. Herndon CJRA l'rack C 
v. ) 

) 
CHEMETCO, INC., ) 

) 
Defendant. ) __________________________ ) 

APPENDIX C: DECEMBER 4, 2001 SEAL ORDER 



-·· -·--·· -----------=---=c-::--------, 
,:l.02 DEC-06-2001 11:50 

Case 3 00-cv-00670-0RH-OGVV Document 108-4 Filed 09!16'2008 P:1ge 2 of 8 

ILLINOIS ENVIRONMENTAL PROTECTION AGENCY 

IN THE MA ITER OF: ) 
) 

Chernetco, Inc. facility, Madison County. ) 

SEAL ORDER 

The Dlinois Env'ironrnental Protection Agency ("Dlinois EPA") issues this seal 

order pursuant to the authority vested in it by Section 34(b) of the Dlinois Environmental 

Protection Act ("Act"), 415 ILCS 5/34(b ). 

I. DESCRIPTION AND LOCATION OF FACILITY 

The Chernetco, Inc. facility ("Facility") is located in Hartford, Madison County, 

Illinois. The portions of the Facility to which this seal order applies are as follows: 

a. All areas within the fencing in place surrounding the plant portion of the 
Facility as of the date of this order, excluding the main office. See 
Attachment A. 

b. The truck parking area consisting of fill and slag that is located to the 
south of the fenced portion of the Facility and is adjacent to Oldenberg 
Road. See Attachment B. 

c. The area impacted by the illegal discharge south of the fenced portion of 
·the Facility, includ1.J.g the four containment areas and that portion of Long 
Lake owned by Chemetco, Inc. See Attachment C. 

d. The area containing the groundwater interceptor system, known as the SID 
system, located south of the fenced portion of the facility and east of the 
discharge area. See Attachment B. 

e. The surface impoundment located south of Oldenbttrg Road and east of 
the SID system. See Attachment B . 

...._ __________________________________________ -
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II. PARTIES BOUND 

This order is binding on and prohibits entry onto the sealed portions of the 

Facility for all persons except the following: 

a. Employees, authorized agents or contractors of the Illinois EPA. 

b. Employees, authorized agents or contractors of the United States 

Environmental Protection Agency. 

c. Local police, fue and emergency personnel entering in the course of their 

duties. 

d. Other persons who ha.ve recetved v;.Titten authorization to enter the Facility 

from the illinois EPA and who enter the Facility in a manner in 

accordance v.-ith any instruction.s contained within the written 

authorization. 

III. FINDINGS 

1. The Facility is a former copper smelter located in Hartford, Madison County, 

Illinois. During its operation, the Facility generated sludges, baghouse dust, refractory 

brick, acids and other materials. 

2. The operator of the Facility, Chemetco, Inc., filed bankruptcy under Chapter 7 in 

the U.S. Banlauptcy Court for the Southern District of Illinois on November'l3, 2001 

and is no longer managing the Facility. 

3. The Facility has eight hazardous waste management units subject to closure 

requirements under the Resource Conservation and Recovery Act ("RCRA"). Closure 

has not been completed at any of these units. 

4. A large pile of slag, estimated to be in excess of 100,000 tons, is located at the 

facility. This slag has tested as hazardous for the toxicity characteristic for lead. Slag 

fines are also located on the pile of slag. 
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5. A large bunker, known as the zinc oxide bunker, also contains sludges that have 

tested hazardous for the toxicity characteristic for lead. 

6. Chemetco, Inc. pled guilty in the US. District Court for the Southern District of 

Illinois to viOlating the Clean \Vater Act by discharging wastewaters containing 

hazardous levels of lead and cadmium into a wetlands area and Long Lake over the 

course of approximately ten years. This discharge took place to the south of the fenced 

portion of the Facility, across Oldenberg Road and resulted in the deposition of hazardous 

contaminants in a wetlands area and Long Lake. The RCRA closure plan for the areas 

related to this djscharge has not been completed. 

7. A groundwater interceptor system, known as the SID system, is located to the 

south of the fenced portion of the facility and east ofthe discharge area. 

8. A surface water impoundment is located to the south of the fenced portion of the 

Facility. This impoundment has received waters from the plant that may contain 

contaminants. The impoundment also does not have any physical barrier to access. 

9. Fines and other materials containing hazardous levels of lead and cadmium are 

uncontained and located throughoufthe Facility. 

10. The various contaminants described may be become airborne and may be 

transported by flowing water. 

11. The conditions at the Facility constitute an emergency that may pose an 

immediate threat to human health for any person entering into the Facility. 

IV. ORDER 

Pursuant to Section 34(b) of the Act the Facility is hereby sealed as indicated in 

this order, effective on the date of execution. Unauthorized entry into the areas described 
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in Section I is prohibited. This order shall remain in effect until rescmded by the illinois 

EPA 

~~~----
Director 

Dated: 
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Appendix D 

Exclusions to FacilitY Assets 

Equipment, Spare Parts, and Supplies 

The fullclwtng equtptnenL sp~ne pans. ami supplies are excluded trum tlh.' Lkftntttllll uf 

Facihtv Assets in the Interim Order· 

Equipment: 
• Lab l31dg 

LttHlL\lOr\ Lqutpment 

• Brick Shop 
r) Pilot Plants 

• Offices 
c All office furniture and equipment arc excluded 

Spare Parts and Supplies 

• All store room im·cntory spare parts and supplies arc excluded 

Page I of I 
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Document 108-6 

1.1 Purpose 

Ftleci 0916"2008 

RCRA Closure Plan 
Brick Shop Container Storage Area 

January 29, 2008 

This document presents a closure plan for a container storage area in the Bnck Shop used for storage of 

hazardous process solutions and solids generated by a Pilot Plant to develop a process to extract valuable 

metals from scrubber sludge stockpiled on the Bankruptcy Estate of Chemetco, Inc. former smetter stte 

The closure plan Is to clean close this area as part of the response actions to address violations clted In 

Illinois Environmental Protection Agency (tEPA) Violation Notice letter (VNL), dated October 10, 2007. 

!EPA identified the BOO sf area inside the Brick Shop as a Hazardous Waste Management Unit (HWMU). 

'1.2 Background 

Metals Flhanos Corporation (MFC), a Canadian metals recycling company, In an agreement with the Estate 

operated a PII01 Plant located Inside the Brlck Shop, a 6,000 sf concrete and stool but!dlng In excellent 

• condition, from 2005 unt112007. In 2007, MFC terminated its efforts to develop a process for extracting 

: '' meta.ls but Electrometats Technologies, Inc., an Australian metals recycling company, expressed Interest In 

1 '• devetbping a process to extract metals from stockpiles at Chemetco and using the MFC Pilot Plant and 

: :/~· e~a!,U~pg the process solutions and solids in containers in the container storage area. The container 

, j·l~ stor,ag~ ,area consisted of an area of approximately 600 s1 where approximately 550 gallons of acid solutions 

j 1 li contal.nlng dissolved metals, including lead and cadmium (See analytical results labeled as EMEW Sotn, 

' : \' An~chment A.) were stored In a 350 gallon plastic tote and a 450 gallon plastic tank. The solutions ate not 

• 1 [' a llste?lwaste but Is hazardous for lead and cadmium. In this area was stored approximately 800 pounds of 

, . proCess filter 1~olids that were acidic and contained metal compounds, including lead and cadmium (See 

• analytical results labeled as EMEW Solids, Attachment B) and stored in a plastic container with a covered 

lid. The solids are not a list waste but Is l'lazardous for lead and cadmium. No significant spills or releases 

have ooourred except for a small drip area, less than 1.0 sf, that had crystallized under a valve on a solution 
tank. · 

1.3 ActJon to Date . 

The week of October 15, 2007, Chemetco personnel transferred all of the solutions and solids to approved 

plastic 55-gallon drums. All containers In the container storage area and the drip area on the concrete floor 
were triple rinsed and wash waterS transferred to approve<! 55-gallon drums. All drums were disposed as 

hazardous waste. The area Is now bare concrete floor as It originally was. 

1.4 Summary of Contents 

In addition to the technical details of closure, this submission provides closure cost estimates and a 
schedule under whjch the Estate proposes to conduct closure activities. This plan has been developed in 

: l . ~rw~l c~ 1~th IE1

PA's Guidance for Preparing RCRA Closure Plans, dated July 2003. 

. : ~ 1.5 ; 1 Goals . · 

: 
1
1· ~ To~~JI~: ! ~~~~ :closu~~ of th.e container storage area which has no use at this ttme but is ex~cted to be 

. . avallao for future use consistent with the rest of the Br1ck Shop. . 
, . • 'I , ·~~ r I' . 
\ !: ~·:··it.~ { i j •

1 

i I ! 1; A liq?~~ed profess,i~~al engineer in the State of Illinois will certify that closure has been attained and a 

: j· ~¥ffte ~ Closure lss~ed. . 
: l ·. ·.; ' t 

; ' 
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RCRA Closure Plan 
BricK Shop Container Storage Area 

January 29, 2008 

~~-. · ;I f; · ; 1' :!~ 2.0 I ! ; Facility Description 
. j ~ li ' • I 1 ~ '; l 1 

't, i_:· . ' ij '' : : ' 
: ! . 1 : It :1 , 1 • , . ,• 

\ l -~ ~~:. ,i It· '·. j:J2.~ '!,Overall Facility Descrlp1ion 

i~ .. '1; . : : j ! \' Th~: Gh~metco tacllity Is located within a primarily agricultural, commercial warehousing and light residential 

r. '!, ·: ' e.raa s6uth of Hartford. IIUnois In unincorporated Madison County. The facility Is bounded on the west by the 

( · 11
; Norfolk Southam railroad line and Highway 3, major, heavily traveled rall and highway routes; on the nonh 

I 

I 
I 
1 

by farmland owned by Chemetco and New Poag Road; on the east by farmland owned by the Estate and 

Old Alton Road; and on the south by wetlands, a tributary of Long Lake, filled areas and woodlands owned 
by the Estate and private farmland owned by Dave Mueller. The nearest residences are two dwellings to 

the nonh and one to the west, within 500 feet. The nearest other residences are over i 500 foot to the east 
and over 2500 feet to the southeast The State of Illinois Lewis and Clark Center and park aro located 
within 1000 feet to the northwest across Highway 3 (FigurB 1). No other public facilltles are w~hln 1 mile of 

the facility. Newly developed commercial warehouses are located approximately 112 mile from the faclltty to 
the east More specifically, the 41 acre facility Is In the Southeast 1/4, Secilon 16, Township 4 North, Range 
9 West of the Third Meridian In Madison County, Illinois (Figure , ). 

Chemetco, Inc. Is rBglstered under the following >mvlronmental identification numbers: 

USEPA ID No.: ILD 048843809 
!EPA ID No.. 1198010003 ,': r' 

' . 
1r ; . i :· 
1. • : !:, Che'tnetco ·is the s~e of a forrMr secondary copper smelter that produced copper anodes and lead-tin Ingots 

: 11 ! \' S~cf~'i~ry Smelting and Refining of Nonferrous Metals (NAICS 331423-Sscondary Smelting, Refining, 

!
i , ! \1 tor'ecin1

mereial sales from scrap copper, lead and tin bearing materials and operated under SfC 3341-

l;- !·. 
1 

• , : r,a(1d;A/I~ylng of Copper). 
; ; il ,, 'I· 'I I 

•· 1 , ; I 
1
' The1·S~. of the Chemet~~ facility, where all smelting operations occurred (Figure 2) a_nd where the 

· ~' , · ( ; i i' contain . r storage area •s located, ts 41 .1 acres. · 
' ' I !i \: 

1 
'' 

:; 

The ·Chemetco facility is considened by I EPA as an Interim Status RCRA Hazardous Waste Transportation, 
Storage,' and DispesaJ Facility due to a Part A application by Chamateo In th.e1980's. The facility has been ' 
the subjec1 of hazardous wasta management violations since the 1980's and has at least five Identified 
SWMU's that m~ ordered closed In a 1986 Consent Decree with IEPA but not units have ever been 

closed. It Is understood that IEPA and USI::PA belleve that there are over dozen AOC's on the facility 
Including the stockpiles of slag. In 1996, Chemetco was found to have illegally discharged hazardous waste i 
on their property to Long lake which lead to a major cleanup effort that W&S never closed. On October 31, . 

2001 ceased all operations on the fa.cility and filed for Chapter 7 Bankruptcy protection. Laura K. Grandy : 
was appointed the Trustee and administers the facility and all owned property today. The facility Is under an 
I EPA Administrative Seal Order issued Decsmber 4, 2001, that remains In effect today. None of these 
issuee appears to Impact the container storage area closure plan due to 11s location Inside a contained 
building that was not the site of any hazardous waste management activities, known to the Estate of 
Chametco, lno. (Estate). · 

I: ;, i 
; .. ~ I 

-u 1'· i,. 2.2 Brick Sh~p Facility Description 
J. f I , 

L . \ • · :- '· · :·'The corltkiner storage area is located inside the Brick Shop in the northeast corner (Rgure 3). The Brick 

. i, . , · i · i • .:S!lO~ i~ ~ 6~iti:JOt wid~ by 80 foot long by 20 foot high fully enclosed building attached to the southwest 

! · ~:·: .· ,,.\~ : l ·c;wn~rlpt;the~Foundry Building. The Brick Shop was constructed with sealed-joint concr:ete floors and 5 toot 
! , . ( . !j1 I· · i' :hlghlCI?.1frata walls ~lth metal beams and siding finishing off the sides and a metal truss, flat roof The 
! I · · ; : I buDding has a. large electric roll-up garage door opening on the east and a standard door on thEJ west. The 

il; I I . . ~: il · ; · ~ 1 1 !\ I : · ' , . Page 2 
:~! : ~ . I : : . :, ! . ~ . ! 
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building Is equipped with overhead lights, exhaust fans, gas heaters and major electrical power supplies. 

Well water was also accessible In the building. There are no drains, sumps or other pathways for materials 

to exit the Interior of the building except the doorways. A former pre-fab storage container is located in the 

southeast corner. Steel racks on the west side still hold several metal refractory lined chutes used to 

conygy molten metal in the smelter The Bnck Shop was originally used to reline these types of chutes and 

malt pots v,:ith refractory brick and mortar 

, } :t : ;~ 3.o.
11
i Description of Hazardous Waste Management Unlt (HWMU) 

't 1 \\ 1-. ' tl . I 

~JIIII~·u~.: I i11 Jl. ' l ::\3. i i i ~eg ulatqry Status 
{ • A I I It 

' 1 ~ • 1 1 Th~ ~!lot Plant operations In the Brick Shop were considered exempt from RCRA permitting until the Estate 

, " ,_ ; ~ ! ·1 r~l~~~ an !EPA Violation Notlfica!Jon Letter (VNL), dated October 10, 2007 At that t1me the operation of 

I 

j 1 
• • 

1 the Pltot Plant and the container storage area had been in existence sinCB 2005 and was well known to 

· !EPA: As of the VNL, this poertion changed and the regulatory status of !he container storage area changed 

to that of an HWMU and the RCRA penni! was denied due to violation of 35 Ill. Adm. Code Part 722.134 {a). 

3.2 HWMU Description 

In 2005, the Brick Shop was cleaned out expect as described above, !loors and walls washed with fire 

hoses and ptessure washers for the installation of the MFC Pilot Plant. All Pilot Plant equipment and 

storage containers were placed on drip pads construoted of heavy plastic sheeting with 3 inch walls for 

containment The container s1orage area (the HWMA of concern) was established in a 20 foot by 30 foot 

area along the north wall near the northeast comer of the building where totes, drums, a small plastic tQ!lk 

and a large plastic container were located to store excess process solutlor\8 and solidS along with small 

pla,stlc containers used In the processing (these were stored on plastic sheeting with absorbent pigs 

surrounding them). No slgnlftcan1 spills or releases have occurred except for a small drip area, less than i .0 

sf, that had crystallized under a valve on a solution tank (See Ssction 1.2 Background). 

3.3 Process Description 
' ~ I ·, '. ~ ' 'I I I : I 

. ;; _ , ! ;_ M24_ -~1 tylet~le Recycling · 
. It .. 

-. r·. I I : ·-d.-~ Itt\ ~·~i 1 ;W~ste M~naged II .. -·' ll" w' ··~:"••· Ch • I 
1 • . , a~ , ream . erruoa 
:t 11 1 \: ·Name ; . . ·Name 
· 11 , I ' . I · r , ·, -
II I: . 1 (: i ·1.
I J ; I' :1 I· f: I. ' 

; ! Wa5te.l! 
' ; c;;orru~ive . . 1 

liquids, Toxic 

Waste 
Corrosive 
Solids, Toxic 

Hazardous 
Waste Solids, 
NOS 

Sulfuric Acid 

Sl,l~urloAcld 

Cadmium, 
Lead 

EPAHW
Numbers 

DOOS, 
0008 

0006, 
Dooa 

0006, 
0008 

Hazardous 
Propertl96 

Corrosive 

Toxic 

TOXIC 

Toxic 

Hazardous Constituents Chemical 
and Degradation - Analysis 
Compounds 

Lead Compounds Sea EMEW 
Soln, 

-Cadmium Compounds Attachment A 

Lead Compounde See EMEW 
Solids, 

Cadmium Compounds Attachment 8 

Lead Compounds No analysis 
(PPI::, filter 

Cadmium Compounds bags, etc. 
contaminated 
byabove . 

I 
! 

I 

I 

i 
j 
! 

waste ~reams} . 

I i 

1
1
1· I 

11• 
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3.5 Volume of Waste Managed 

I'!. 
,, :' 

Waste Stream Current 
Name Volume of 

Each Waste 
Type 

Waste 
Corrosive 
Liquids, Toxic 

Waste 
Corrosive 
Soilds, Toxic 

Hazardous 
Waste Solids, 
NOS 

None 

None 

None 

3.6 ·Routing of Waste 

Max Inventory Total Past 
of Waste Type and Total 
since Curr'ent 
Beginning Volume 

4500ibs 4500ibs 

900 lbs 9001bs 

75 lbs ?Sibs 

Uquid wastes ware pumptJd approximately 20 feet from Pilot Plant to container storaoe area. Solids ware 

placed In small plastic containers, weighed and dumped Into large plastic container In storage area. PPE. 

filter bags etc. were plaC€d In a 55-gallon drum. 

3.7 Size/Volume of Each Unit 
i 

i 
The Pilot Plant produced 1 00 L batches of extracted solution and solids that were filtered through a plate 1 

and frame press. Liquids were conveyed to a 100 L plastic tank, sampled and when released transferred by 
pump and chemical hose to a 1 000 L plastic tank on a drip pad. The solids ware collected from the tlve (5j · 

leaves of the filter press during clean out Into a 2 gallon plastic container. After sampling the solids were 

deposfted In the large plastlo container in the storage area. · 

3.8 Time Period Used 

~jlf .. \ l.' r~h~, ~,11,9t Pl~nt and subs~quent generation of prooess solutions and solids oocurrod during approximately 

~' ,; 1 ~~·:.; ~~~:.~~: :::::~ :~:5 uotll Ole Spring 2007, . 

:::;:;~:~:~':::;~'',·~·IJ: :.: .- ! 1i J ·~~ ~WMu: area w~ us~ by Chemetco until they shutdown on October 31, 2001 for mfractory relining of 

:! . i .I:~ .. shu.tefj~nd ~etl pots. From November 1, 2001 until the fall2005, when the Pilot Plant was started up, the 

:' I 

: i; ' i i ~~~larea was vacant ~pace in an unused building. . 

- ·, · · .. 3.1,p' ·•Sc~l~d ~rawlng ofHWMU Area 

Dimensions': 50' wfde by 80' long by 20' high (Brick Shop Drawing, Figure 4) 
I i 

No sumps, trenches, drains or other similar structures that would provide pathways out ot the: Drains, etc.: 
Brick Shop. 

HWMU Drainage: The floor In this area Is essentially flat. 
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I 
' I 
! 

\ .i~ cqn~17ment: No containment Is present Inside the Brick Shop expect Chemstco used absorbent pigs as 
. '

1 i , T· cort~nment In part of the storage area and across the rollup door opening dunng processing to prevent 
potential of any intsm·at ralease going outside. 

Cracks, etc.: As shown In Figure 4. cracks do exist along joints In the container storage area that appear 
grGater than 1!4 inch. 

3.11 Material Underlying HWMU 

Thers is no known evidence of exactly what underi1es !he HWMU or any other structuree on the Chemetoo • 
facility. It Is understood from others, that the floor of the Brick Shop is probably 8" thick eteel rebar 
reinforced concrete slab over a foundation of slag over the native clay soils. 

3.12 Photograhs of HWMU Before Cleanup 

As shown on Photograph #1 (note orientation on Figure 4) 1 Is !he contalner storage area prior to cleanup 
and shows the west side oi the area, whereas Photograph #2 shows the east side. Photooraph #3 shows 
the small dnp/spill that has crys1alllzed under the valve on the tank. Photograph #4 shows the Pilot Plant. 

! • 4.o: i·Ciosure Activities 
I ! i 
:. , I :. II 

1

1

1: __ ! 4.+ [·· 1 Remediation Activities ·: , I . . 
· i ;I 4.1,. 1 . Objeotlves 

: 'I' I· . . 

• 1 bu~t to ·past uses of the Brick Shop and the presence of fugitive dusts on the site that contain lead and 
11 't, • I 

cadmium, the most reasonable approach to establishing a remediation objective Tor closure Is to use the 
level of lead and cadmium and other metals on the surface of the concrete iloor as the threshold. Core 
sainp'les of ihe top 1/4 Inch of the surface from three (3) representative locations of the Brick Shop at least 
20 feet away from the.contalner storage area and the Pilot Plant, as selected by the professional engineer, 
will be analj'ted for Total Meta,ls by the USEPA Method 3050B, 60108, Metals by ICP. The avgragg of thG 
three metal'results for lead and cadmium from the samples will be used as tl'le remedlatlonob]ectlve. 

4.1.2 Remediation 

Two (2) core samples of the top 1/4 Inch of the surface from repre.Sentatlve areas of the container storage 
area, as selected by the professional engineer, will be analyzed by the US EPA Method for Total Metals by 
ICP and: ' . 

1. If the lead arid cadmium results are less than or equal to the remediation objective, the area is 
con.sldared remediated and sealing of the joints can proceed and closure will have been attained 
but 

I i I r 1i; I r2l· ! jlf tr~: laa.d and cadmium results are greater than the remooiatlon objectives, the joints will be . 
, · i< j ' sealed, E\l)Sorbent·plgs placed around the area and the surface of the floor pressure washed with . 
. 1· . : I _.well water using TSP. All wash water i}nd solids will be collected and disposed, of accordingly. The ' 
. : ;j . t , !119~; wiJI,b'; feale<J with an epoxy coating and closure will have bean attained. 

1 

. , : 4.2' I:. I :Estimated Costs . 

. .. I 11 ·'I 'l' . ,. I ; t ',,-' ; I 

. · • ThEl.:C?T! of ~mpleijng the yvork to clean close the container storage area by a third party Is expected to be 
be~aen $ 7,~0 anc;l $15,000. 

I ~ I 
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.:
1 

1 • • :~·4.3 i ·1

1

Schedule 
' f 'I - I I 

!:f · !.1~ ~n; <Wpr~val of this closure plan, Chemetco estimates that the time to complete the closure actlvltles and 

:1 . · , ; ·1 ex~CY.J~ the. Certificate at Closure will take 30- 45 days depending on weather (concrete floors have to be 

. : j:i dry1''an~ warm 1or most epoxy coatings) 
l - ) ··~ ' ' ~II 

• /~ • ~ ' ·• I I' I 
II· ; · · · 

·.~ •.i :!!! ?·P!:I:Status of Facility After Closure 

Chemetco has no plans to use the container storage area after closure; however they do consider tt be as 

available as any other part of the Brick Shop for future use. 

6.0 Certification/Signatory Requirements 

I certify under penalty of law that this document and all attachments were prepared under my direction or 

supervision in accordance with a system designed to assure that qualified personnel properly gather and 

evaluate the Information submitted. Based on my inquiry of the p;:lrsoris or persons who manage the 

system, or those persons di~ly responstble for gathering the information, the information subm1\tecJ IS, to 

the best of my knowledge and belle!, true, accurate, and complete. I am aware that there are sfgntflcant 

penalties lor submittlng false Information, Including the possibility of fine and Imprisonment for knowing 

violations. 

Laura K. Grandy 

Trustee 

Estate oi Chemetco, Inc. 
! ' 

I I 

Date: _______ _ 
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t: •' 1.11 i: Purpose 
~: j Th(s i:l?Oument presents a closure plan 1or the AAF decontamination area and sump used to decontaminate 

stalnless steel ducts and other piping with scrubber sludge residue on the interior. The ducts and piping 

were·removed from the AAF Area during an aborted demolition project In September 2007. The closure 

plan Is to clean close this area as pan of the response actions to address violations cited In Illinois 
Environmental Protection Agency (IEPA) VIolation Notice Letter (VNL), dated October 10, 2007. I EPA 

identified the AAF decontamination area and sump as a Hazardous Waste Management Unit (HWMU) as 
shown on Figures 2 and 3. 

1.2 Background 

On August 31, ·2007, the Estate of Chemetco, Inc. (Estate) and Its contractor, Industrial Trading Group, Inc. 
(ITG) started demolition of the former air emissions pollution control system, commonly known as the AAF 

Area. A Work Plan had been developed and submitted to !EPA. In the Work Plan, the "original" 

decontamination pad was to be constructed In a concrete "U" shaped walled area in the southwest corner of 

this area (Figure 3 and Photo #1, Attachment A) where residual scrubber sludge (emissions particulates wet 
scrubbed from the air In the pollution control system In the AAF area and which has ha4ardous 
characterlstlcs for lead and cadmium) was to be removed from the Interior of the ducts to make them 

acceptable for sale as prime stainless steel and steel scrap. It became obvious during the early stages of 

11· the dr~olltl~ that the large·ducts (up to 9 feet In diameter) were not going to fit Into this area: Th~ 
· : decpn~m1na:t1on pad was_ relocated to an area al?ng the south wall of the elevated $outh Polish Prt where 
' ; the Ct;JfjCrete surlace and Intact and sloped to a bmd concrete sump at the southeast comer of the pit outer 

wall <Ppotos #2 and #3). A 20 foot wide area from th southwest comer of the pit wall to the sump was 
cov:eret! with 6-mil plastic sheeting, fib erg lass grid decking was ·laid over the plastic to proteot It from 

. p,ur:mp~ bythe large sections or ducts (approximately 20 feet long and cut In half). A hydro-blast unit had 

9een set up using fine slag from the site (which has hazardous characteristics for lead and cadmium) and 

w~'irl~iiproc~ss ~f beiri9 demons~rat~d ~hen the work was shutdo~n by IEPA. On October 10,2007, 

I EPA Issue a'V10Iat1on Notice Letter 1nd1cattng that the ·AAF Decontamination Area and sump were a 
· Hazardous Waste Managem9nt Unit (HWMU) and wore required to under go RCRA Closure. 

1 ~3 Action to Date 

All activity In the AAF Area and the AAF Decontamination Area has ~ased and the sump, formerly used to · 

collect stormwater as part of the facility stormwater management program, has ceased, resulting In flooding 1 

in the ansa. As this area was designed by Chemetco to be a low point, these waters appear to be contained' 

in this area and not appear to pose a risk to the environment beYQnd what has historically occurred prior to · 
this event 

1.4 Summary of Contents 

In addition to the technical details ot closure, thlS submission provides closure cost estimates and ~ 
schedule un.der which the Estate proposes to conduct closure activities. This plan has been developed In 

accordance with IEPA's Guidance for PmpBiing RCRA Closum Plans, dated July 2003 . 

. 1.5.· I, l~o~ls . ·. i -

' ; ·, l~!~lil~ ~tin~~clo~ur~ of t~e AAF decontamination area and sump. Future usa of the area will be depend on 

• tfte 41P1ova1 of a Wor1<; Plan by I EPA to continue the demolition of the AAF Area. as this area Is a orltloaJ 
j.' 1doailo' 'tor: the demolition and decontamrnatlon proeess that will probably be required for that work. Future 
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use of the sump is dependent on the ability of the Estate to demonstrate a successful approach to cleaning 

the sump and sealing It so that aurtace waters and male rials oan not p11netrata to the soils below. 

A licensed professional engineer in the State of Illinois will certify that closure has ~en analned and a 
Certificate of Closure issued. 

: l 
1 .~ 2.0' : i Facility Description 

i; 2} Overall Facility Description 

~:\ The Chemetco facility Is located within a primarily agricultural, commercial warehousing and light residential 

~ area south of Hartford, Illinois In unlnoorpor ated Madison County. The facility IS bounded on the west by the 

Nortolk Southern railroad line and Highway 3, major, heavily traveled rail and highway routes; on the north 

by farmland owned by Chemetco and New Poag Road: on the east by farmland owned by the Estate and 

Old Alton Road; and on the south by wetlands, a tributary of Long Lake, filled areas and woodlands owned 

by the Estate and private farmland owned by Dave Mueller. The nearest residences are two dwellings to 

the north and one to the west. within 500 feet. The nearest other residences are over 1500 feet to the east 

and over 2500 feet to the southeast. The State of Illinois Lewis and Clark Center and pari<. are located 

within 1000 feet to the northwest across Highway 3 (Figure 1 ). No other public facilities are within 1 mile of 

the facility. Newly develope<! commercial warehouses are located approximately Y2 mile from the facility to : 

the east. More specifically, ihe 41 acre facility is in the Southeast 1/4, Section 16, Township 4 North, Range
1 

9 West of the Third Meridian in Madison County; Illinois (Figure 1 ). 

Chemetco, Inc. Is registered under the following environmental Identification numbers: 

USEPA ID No.: ILD 048843809 
!EPA ID No.: 1198010003 

' : i Sh~~~~~ '*~he s.tte of a.,tormer secondary copper smelter that produced copper. anodes and lead-tin Ingots 

; ·- fqr·commerclal sales from scrap copper! lead and tin bearing materials and opereted under SIC 3341 ~ 

• i•· Secon18ry Smelting and Refining of Nonferrous Metals {NAICS 331423-Secondary Smelting, Refining. 

•J·: J ~d1~it~ytr)g ot Copper). · · 

• ' 'I I II' ' . 'I I ' L . ' . 

' 
1
· j. Th~.et~~ o1 the Chemetc? facility, where all smelting operations occurred {Figure 2} and where the AAF 

: i :" d~C?Tf:ml,na~lon area and sump Is located, Is 41.1 acres. 

i I 

; I 

' The 1q~emetoo facility Is Considered by I EPA as an Interim Status RCRA Hazardous Waste Transportation, 

Storage) and Disposal Facility due to a Part A application by Chemetco In the 1980's. The faoiUty has been : 

the subject of hazardous wasta management VIolations since the 1980's and has at least five Identified 

SWMU's that were ordered closed In a 1986 Consent Decree with I EPA but not units have ever been 

closed. It is·understood that ·!EPA and USEPA believe that there are over dozen AOC's on the facility 

Including the stockpiles of slag. In 19961 Chemetco was found to have Illegally discharged hazardous waste 

on their property to Long Lake which lead to a major cleanup effort that was never closed. On October 31, ' 

2001 ceased all operations on the facility and·flled for Chapter 7 Bankruptcy protection .. Laura K. Grandy i 
we.S appointed the Trustee and administers the facility and all owned property today. The facHtty Is under an • 

I EPA Administrative Seal Order Issued December 4, 2001, that remalne In effect today. It Is understood that 

the site is the subject of CERCLA action by tEPA 'Nhlch does not appear at this time to Impact this closure 

action. · 

! 
Page 2 

.·· I 

I·: 
I 'I'! . . '~ . ) ~ 'i 1·1 

'! 'I;,;, 
I '· 

,11'1: 

I' i ;t! 

II I II ,. ., ' 

I I I' .. 
I ·' tl 

I 

. ij 
I r 

. i 
'i 
. I' 

I · i 
, I 

I 

I· 
I· 
it 

I~ 

I 
I 

I I: 



2.2 

Oocurnellt 108-7 Filed 09/16/2008 

RCRA Closure Plan 
AAF Decontamination Area and Sump 

January 31, 2008 

AAF Decontamination Area and Sump Description 

The AAF decontamlnatfon area. as shown on Figure 3, is a 20 foot wide concrete covered area extending 

from the southwest corner of the South Polish Pit to the sump at the southeast corner of the South Po§sh 

Pit, a dlstanCB of approximately 82 feet The sump is constructed of concrete and has dimensions of 3 tee1 · 

wide by 5 feet long by 3 feet deep. Between this area and the Tank House to the south is a concrete 

covered area of questionabl8 Integrity. The entire area prior to the demolition work was the location of large 

tanks and piping systems for handling slurries of scrubber sludge and the entire area was covered with 

scrubber sludge as shown In Photos #1, #2, and #J. ~: 
'tl 
~ :::; 1 3.0 Description of Hazardous Waste Management Unit (HWMU) 

;j ' I : l \! . ! I i I :' _ . I [ 1 ; '! 3.1 
1 

1. Regulatory Status 

• ~ • •
1
; re~ly~d an I EPA Violation Notification Letter (VNL), dated October 10, 2007. Prior to the start of the 

,~ li ; {!·I[ :; \.lj·: ~h~ d~ntamination operations in this area were considered exempt from ACRA permitting until the EstatB 

, ·l1 11· · i ·i 9~H'!l~li1i?n work, It was common practice to use the sump to discharge the storm water In this area to the 

~
'·r~ 1 , ' . '. facility lagoons as part of the stormwater management program. As of the VNL, this position chanoed and 

· t/ : · 1'\:'' the'regUiatory status of the AAF decontamination area and sump changed to that of an HWMU and the 

:::. ·:
1 

: · J , 
1 

RCRA permit was denied due to violation of 35 Ill. Adm. Code Part 722.134 (a). 

\ .' . 3.2 HWMU Description 

The HWMU area has been expanded beyond the AAF decontamination area and sump, speoifioally 

-! 

' 

'I 
'I 

' ,, 

addressed in the VNL, to Include the concrete area east of the Polish Pits due to presence of ducts that 

have residual scrubber sludge Inside. As shown In Figure 3 the HWMU area Is an approximately 13.880 sf 

open, concrete covered area, as descrtbed in Section 2.2. A!3 seen In Photos #4 and #0, Involved In this 

area is the plastic sheeting and fiberglass grids, 15 sections of stainless steel duots that have residual 

scrubber sludge contamination on the interior, various scrap metal pipes and materials in the "U" shaped 

concrete structure and a coating of scrubber sludge and debris across the surface of area between the 

South Polish Pit and the Tank House. The suriace wdlments In the AAF decontamination area was 

sampled on 9/24107 (Identified as "Clean Area Road Soli", Anachmem B) and found to contain lead and 

cadmium abov~ TCLP levels. The water In the sump was sampled on 9/24/07 (ldentllled as "Clean Area 

Sump•, Attachment B) and was found have hazardous characteristics for lead and cadmium. 
f f . 

· ... 11 3.3 : I Process Description , ff .· I I 'I . 

:,1 ; i ; :J I, Ab~~s!v~ r~rroval ~f, scru!:)ber sludge from stainless steel using hydro-blasting with slag fines as abrasive 

: .. ·I!. 1 \! rijaterial,in w.:ater stream. 
• I ' !; . ·h l ~;'. I 

·1'1,,. 11 ' !·
1
< '.' li 

:t · ·, I., 
I ' I . 
I .I j . ~ i ., ' I ., I l .· :' ' 
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Waste .Stre~m Chemical EPAHW 
Name Name Numbers 

Hazardous Cadmium, 0006, 
Waste Solids, Lead 0008 

! NOS 

Hazardous Cadmium. 0006. 
WBBf.e Liquids. Lead 0008 
NOS 

Hazardous 
Properties 

Toxic 

' 

Toxic 

RCRA Closure Plan 

AAF Decontamination Area and Sump 
JQ.nuary 31, 2008 

Hazardous Constltuant.s Chemical 

and Degradation Analysis 

Compounds 

Lead Compounds See "Clean 
Area Road 

Cadmium Compounds Soil'', 
Attachment 8 

LBad Compounds See "Clean 
Area Sump", 

Cadmium Compounds Attachment 8 

3.5 Volume of Was1e Managed 

Waste Stream Curreni Max Inventory Prolected 
Name Volume of of Waste Type Volume 

Each Waste since 
Type (still In Beginning 
area, not jn 

.. jl : 
containers) 

; 

Waste ~ 1000 !bs 0 ~ 1000 lbs 

Corrosive 
SOlids, Toxic 

Waste - 20,000 lbs 0 20,000 lbs 

Corrosive 
Uqulds, Toxic 

Hazardous - 1000 lbs 14,680 lbs 1000\bs 

Waste Solids, 
NOS 

3.6 Routing of Waste 

Except for Cleanup and disposal of a mixture of scrubber sludge and demo debris (mostly insulation), 14,680 

t, •

1

1,, lbs, .th~a(w~ shippad to Harnage for hazardous waste disposal, no other collection of wastes has occurred 

1 [:1 : i j · ~ in ti}_ej~MU area .. The volumes stated In Section 3.5 are estimates of what we expect to generate during 

~~~1 1 .• , I ~ .· ~ean~p:and they will most likely be routed to Heritage Environmental for disposal.. 

. 1, \j \ . 1: ~ ~.71! :size/Volume of Each Unit · · 

I • I, . I II . i Th~1 ·hY9 .. rlo-bia.st unit Is estimated to have generated less than2QO lbs o1 haze.rdOU9 solids, Including slag 

; :! · : ~ Hpe~, ~FfOre: It was shutd8Wn. The hydro-blast unit did not contribu1e signiiicantly to the waste water, than 

: I . was generated by stormwater lmpaotlng the scrubber sludge on the surlace of the area. 
'' '''I 
I 
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, . 1·. ThG y.'t'rk In the AAF Decontamination Area started.on August 31, 2007 and shutdown on September 11, 

1 
•. fl i ~~ 2007; iT he hydro-blast unit was used less than four hours as It was still being demonstrated when we 

~~ ,j~ r,1 " • ~~1. ;"~j;:rlor Use of HWMU Area 
i~l riW 'I t I [1 Pnor;~o shutdown at Cnemetco on October 31' 2001' the HWMU area saw extensive In the handling of 

:" ; t , : ·! : :; we~~~~ the area and used as hold tanks for scrubber sludge, the valving and piping system from the PoliSh ~~~.. if r · ~! · :f~ ?CW~er sludge S\urries and rocycled spray water to the AAF System. At least three 10,000 gallon tanks 

;~; S. · : . Pits to'the filtration system In the Tank House was In this area. Releases and spilfs of scrubber sludge was 

~~ ~ 1 
; very common In this area. Since shutdown the Estate's only use for the area was the area has been to use 

· i,; I · a sump pump to remove the etormwater and pump it to the lagoons, per our stonnwater management 

,I 

~ program. 

': 

3_10 Scaled Drawing of HWMU Area 

Dimensions: L shaped area that runs 130' widest by 220' longest, 13,880 sf (AAF Decon Area and Sump, 

Figure 3) 

Drains, eto.: The area slopes toward the sump at the southeast corner of the South Polish Pit. The sump 

is a concrete bind sump that is 3' wide by 8' long by 3' deep whh a grate over the top. 

HV'/MU Drainage: Th:s area drains to the sump. 

i 
Containment: No containment Is present other than the constructed presence of being in a low area by 

' :. . i; d~s}9ni: . i ; I , 

. I :I I~~ I .l: ~ I. I . ' I 
. ! ' :: Cra~, etc.: The concrete joints could not be Inspected due to the water present but prior to Installation of 

. . l :!' thed~·· ntamination pad their were not obvious major joint separations noted . 

. !j·l· i· i n ): . ·' I 

. i ' ~ ' .: I: t' r· ~ \ ! M~i~rtal Underlying HWMU . . . 

J 1 ~ \: Th~r~; ~no known evidence of exactly what underlles the HWMU or any other structures on the Chemetco 

· l · 1. fa~l!lty.1 ; It Is underst~od from others, that Chemetco used slag as aggregate for a compaction layer and It 

• 1 would n.ot b~ uncommon to find that the HWMU was under-laid wlth slag over the native clay soils. 

3.12 Photographs of HWMU Before and After Demolition Project 

Photos #1, #2, and #3, Attachment A, show the HWMU prior to the start of the demolition and as it has 

appear essentially since shutdown on October 31, 2001. The surface is covered with the grayish SCr'\,lbber 

sludge. In Photos #4 thru #7 the area Is shown as It exits today. Unfortunately, oocause qf the freezing the. 

suinp was not very visible. The photographs do show that today, the area Is littered wtth sections of duct 1 

work which has probably contributed to some contamination on the concrete pad on the east side of the 

Polish Pits. 
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4.0 Closure Activities 

4.1 Remediation 

RCRA Closure Plan 

AAF Decontamination Area and Sump 
January 31, 2008 

1 4.1.1 , Objectives 
-:: IJ : :; > i . I 
. 1 j · · The ~tate proposes to have a profession engineer llcensed In Illinois to oversee the cleanup of the HWMU 

il ~~ ' area 
1
Where the objectives are: 

lj 'l· .... i ·,J i· 1~. i · Decontaminate the area and sump, Including the sections of stainless steel ducts and scrap metal 

1 ~ 1 
, 1 1 t ;, ! :! stored tn the area. 

II I > 1 I •!\ I' ' I 

i ,i ·I;< !· · ·· 
1 ' ., 2. Remove or dispose of all materials In the area, and 
'~ . i 1: ~ '~ li 

I. 

3. · Ssal the surface of the area and the sump, rt practicable, otherwise insure that all joints, cracks, or 

holes are closed. 

4.1.2 Remediation 

No remedial activities will be conducted until the weather is consistently warm enough to allow the area to 

dry out after stormwater Is pumped otf. Remediation is expected to consist of the followinQ activities; 

1. Relocate all sections Of duct that have residual scrubber sludge contamlnatJon back Into the AAF 

Demolition Prep Area, 

2. Pump all stormwater In the area into a Frac Tank or similar. Sample !or waste de1erminatlon and 

dispose based on RCRA requirements, 

3. Using a vacuum truck, wtth multiple suction nozzles, vacuum the surface of the entire area, 

. · Including Inside the sump to remove all contaminates to the extent practicable. Perform waste 

:; :it . ! : ): 
1 

1 
i• ~ lldetermlnation ani material removed and dlspose based on RCRA requirements, . , 

1 f· · I!. , 1 

·. i:/ k! . ! ~ .'~ ., '\'4~· 1·: Remove and dispose of all non-saleable materials, such as plastic sheeting and demolition debris, 

. :l· . ' ll).i i rst 
1

1 Pressure wash the AAF Decontamination Area and sump three times, collect all wash waters, 

:, \ · ,. i : ij;. i . l· ! :sample for waste determination and dispose based on RCRA requirements, 

I II . ;. I .· 

; l ' ! el: Evaluate sealant' ooatlngs for the area, and if practicable, seal surfaces of area Including the Inside 

• 1 ! 
1 

of thT,sump, and . . 

7. Profsssional Engineers submits Certification of Closure. 

4.2 Estimated Costs 

The cost of completing the work tQ dean close the AAF decontamination area and sump by a third party Is 1 

expected to be between$ 27,500 and $45,000, depending on sealant costs and-waste volumes. 

4.3 Schedule 

Upon approval of this closure plan, Chemetco estimates that the time to complete the closure activities and 

execute the Certificate of Closure will take 30-45 wor.klng days depending on weather. 
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5.0 Status of Facility After Closure 

Filed 09/16/2008 

RCRA Closure Plan 

AAF Decomamination Area and Sump 

January 3i, 2008 

Chemetco has no plans to use the AAF decontamination area and sump after closure: however they do 

consider tt to be as available as any other pan of the site should the AAF Demolition work stan, again. 

6.0 Certification/Signatory Requirements 

I cenlfy under penalty of law that this document and all attachments were prepared under my direction or 

, ) ., ' \ supa\"l~lon in accordance with a system deslgne<l to assure that qualified personnel prooer\y gather and 

1 f · U ' 1\ evaluate the information submitted. Based on my inquiry of the persons or persons who manage the 

:; 1. •i ~\• : · ,;i syst1~ ~. or t~ose persons directly responsible for gathering the Information, the lnfonnatlcin submltted is, to 

I;_·~-~:_::;~,.·. 
1
!f_·_-

1

!:,· .-~-. (. i\! the, bfis1 of my knowlooge and belief, true, accurate, and complete. lam aware that there-are significant 

. . _, . _ t!j pery,attles for submlt1lng false Information, Including the posslblllty of fine and Imprisonment for know1r1g 

· violations. 
!-- . I . 

; ·: l '.-
; ; . :., \·' 

J 

Signature: I 
Date:--------

Signed by: Laura K. Grandy 

Position: Trustee 

Estate of Chemetco, Inc 

' ' 

Page7 

I i 

' ' 

l' 

'-



-----------~--
-------~------

JUL - 3 ~c2jR~ :!~o9tddcfci7o-ORH-DGW Document 108-7 Filed 09116/2008 Page 11 bt~1Jl02l 

ATIACHMENTA 
' 

PHOTOGRAPHS 

'I 

'\ 
' 

"' • ~~ 

~ 
'' 

i-' I 
. ,I I 
}. 11 

:_I! 
. :. ~,- 1 

'; •.I' 



I 
. ' 

t ' 

i . 

li\ f~ ~ 
: ~ I 

I ; • 
> 

'• i 
: I 

I:, 

I I. 
I

I· 

r/ 
' I 

I 

! l ! . 

Document 108-7 F1led 0~1> 16/2008 

ATTACHMENT B 

WASTE ANALYSIS 

I ! 

i 
I 

\ 
"· I 

I I 
f 

I I 
j. J 

i 

~ 
"· I' J 
.I 

~ 
! 



I 

I i 
i 

'•jl1 

'!;i' 
I I,, I 
··')' !.•' l 
I ~: ') i' . 
, f: 1':· I 1 

: f ~ :l.illl':i" ·I,!J : . ~ .. :· 

I
. i.'n :: l ;,1'-1 ' 1.• • 

. . I , ' .. 

' ··li i : : i. 
; !1 I I 

I 
I' ,• 

,I 

1: 
1. 
I 
I 
'I 
II 

li 
" I 

I 

I 

'I 

I 
I 

:;11: l . 
t ,r ; .... !t I 

,; i[l j 
i·: (' , I ~, 

l:\il1il' 
' ' I 

I I I· 

-1. i, I 
I .q I 

Filed 09/16/2008 Page 13 6f~1j/027 

FIGURES· 

• I 

I. 

!I 

" 
i" 
I• 

I; 
,:· 
I 
I 

i 
i I 

1-
I 

I I 
, I 

I I' I I 
I I 

i i 
'i '' 



I 
I 

.l 

North Polish 
Pit 

South Palish 
Pit 

/ 

' I 
I.; 
I' 
I, 

I 
I i 

: I\ 
! It 
I 'I 

' 

:.·,. ! 
: '1 I 

I 
, ~ I 

1 ,, 
I 

.• i! ,. 

I; i 

' I 

I~ I! 
I! 
I. 
i 
I 

I 
I I 

I i. 

I' 

: l:l '·i 
,C I 

i' : 

i'l 

i •• i'. 
' ' 

' 



Case 3:00-cv-00670-0RH-OGW Document 108-8 Filed 09/16/2008 

; • J ~ -· i. ', !, ·. 

\_ I · I ·. ~ ,i ~ • '• ' 

l:::sl:tk ore hulic'll't1_ ill: 

Attn Lwra \_j;-;mlll. rnt:--:l'-.·c: 

I'vlathis, \btiJiJtl. Rtc:itlc.'J ,\. \;J.'tllh. ltd 

.23 Public Sqtt<ll't", SutLc )tt() 

Belb·illc, Illinoi~ C,1_2(1S 

Re: 119801000~ --~'vbd!S(Jl1 Coun\v 

Cht:rnetco 
ILD04884 ~80\i 

Log No C-8C1 l Jnd C-Sb:?. 

Recei\ eel Februcwv 4 . .20()1) 

RCR/\ Closure 

Dear Ms. Grandy: 

'"' e nif Ll~ d ''1 ail 
~~!r_:. ·i:~·t·: JU\)r~·~ OU!~C) ~9--~~j 

Page 1 of 8 

This is in response to the January 31, 2008 subm1ttal made by Gary J. Davis, EH&S Manager, 

Estate of Chemetco, lnc. Mr. Davis's submittal included closure plans for two alleged hazardous 

vvaste management units at the above-referenced facility (these units are referred to as the "Brick 

Shop Container Storage Area" and the "AAF Decontamination Area and Sump"). A drawing 

showing the location of these Ul1lls within the subject facility is attached. 1t must be noted that 

these plans were submitted to Illinois EPA to address, in part, alleged violations set forth in 

Violation Notice L-2007-01375 dated October 10, 2007. 

The plans to complete closure of the hazardous waste management units mentioned above are 

hereby approved subject to the following conditions and modifications: 

l. In accordance with 35 Ill. Adm. Code 725.213(b), all activities necessary to complete 

closure of the subject units must be completed within 180 days of the date of this approval 

letter. Illinois EPA may approve an extension of this deadline if the Estate of Chemetco 

submits a closme plan modification request which contains infonnation demonstrating 

that: (1) the closure activities will, of necessity, take longer than 180 days to complete; 

and (2) the Estate of Chemetco has taken and will continue to take all steps necessary to 

prevent threats to human health and the environmental from the units, including 

compliance with all applicable interim status requirements. 

1{\JCKFmo __ 4.102 North Ma<n Street, Rockford, ll 61103- (815) 987-?760 • DES PtAif<ES- 9511 W. Hamson St., Des Plaines, IL 60016- (847) 294-4000 

[tG<N- 595 South State, f:lgin, II. 601 23 - (8''<7) 608-31 31 • PcoRrA -- 541 S N. U niversit.y St, Peori<r, ll 61614 -- {309) 69 3-546 3 

BUREAU or LAND- PEORIA- 7620 N Unrverltly St.. Peonil. ll 61614- (309) 693-5462 • CHAMI',\!Cr<- 2'125 South First Street, Champaign, ll 61820- (217) 27U-5800 

)PRrNU•iLD- 4500 S Srxth Street Rd. Sf)rrngfreld. II. 62706- (217) 786-6892 • COLUN5VILIE- 2009 Mall Street, Collinsville, 11. 62234- 1618) 346-5120 

iv\M«Oc• - 2 3C9 VV Mate. St . S~rte 1 16. lv\;wcn. ll 6:!9:,9 -· (618) 993-7200 
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[\1:; l.Ju:J (jrand\ 

Ll!~ \1\' l .:-;(1 l and ('-;\(,2 

f'J:O:C ~ 

., 

.1 !11 ,:L·,·ur,L!JJ\.'C :\1th ~-'i Iii .-\Jm. C(_,dc -':2) .2l_'(c'i, ~~ ,::uc1:rc L'<ldJI],,iltOrl rcquc:;t 

!.ui ,' 11 L'\k!hl('il l)i-tiJC ()!]]<:: lt'qlllit.:d tU C\l!llpkl•c c!,hll!t: !llli< i< ~UbiLiltCd lU 

i.illhi\c; [·j' .\ .1! ic;hl ~II ,LJV~ jn-IUI 10 ihC ~'\!1!!(1[)\>[], \ i- !h;_· [',I I d 1\ ;·j, <:Ci;) t' j1tlll)tl 

b ll1c: clu~u1c pian rnodllicallonrcqucst Cor a11 c:xtt:lhiOll (II ~lie' I!IIIC lcqtllrcd t,J 

cumpletc closure must contatn a rev1sed schedule '.\l!Jt:llJcicn:ICie•; (lith: \;mous 

usks \\ hl,·llmust be conducted to complete ,_:\osur·c: ,_·,f tiL' tlll:ci ,; 1: ( 21 :he esumated 

ti!lle li,tmc: dur;ng \vhich the requ:red tasks" i!l be cu;npi·..:tcd :1mi (_~ i tiw ii1ui 

date\\ hen clusun: 1vdl be completed 

In :\L:u)rdance \', ;th 35 ll~ .-\Jm Code 7 25 215, \\hell clusuie h Clllll!'it'le a u:'rll Ctcacion 

must be :;ubr!Jtlted to llliiiOlS EPA by the O\vner'operator ~mJ ~111 :!IJeperJdent proCe::>s1onal 

cngtnecr !tcenscd tt) prac:tice in the Stare oC Illinois that the hanrdou-; \\ ~bte lTJJl1iJgemcnt 

unit~ at the fctcdity have bee11 closed in accordance with the "pec!llotiolls 111 the 3ppr\)\Cd 

closure plan. This certification should be received dl the Illinois EP.'\ within s:xty t60) 

days JJter closure 

The closure certification fom1 on lllinois EPA's intemet site (w\\'\\'.epa.stat~Jl"'~!_::;) must be 

used. Signatures must meet the requirements oC 35 IlL Adrn. Code 702126 The 

independent engineer should be present at all critical, major points (activities) during the 

closure. These might include soil sampling, soil removal, backfilling, final cover 

placement, etc. The frequency of inspections by the independent engineer must be 

sufficient to detem1ine the adequacy of each critical activity. 

As part of the closure certification, to document the closure activities at your facility in 

accordance with 35 IlL Adm. Code 725.215, a Closure Documentation Report must be 

developed and submitted to Illinois EPA along with the closure certification statement 

which includes the following: 

a_ Background infom1ation about the facility overall and the overall closure project 

b. A descti ption of the units closed (include scaled maps showing location of the 

units within facility and layout of units; information related to construction of the 

units; and identification of wastes managed in the units). 

c. A chronological discussion of all closure activities and what was accomplished as 

a result of completing these activities. 

d. The volume of waste, waste residue and contaminated soil (if any) removed. The 

term waste includes wastes resulting from decontamination activities. 
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g lnt'onn:ttJon duuii11L'l1liih:' the result:; ot :tll s:llnplit": :ill:tl:,sts cff'ons Tltc t:oal (1( 

pr·~scnttn':'. thiS in(<JrnLtt:on should bell) ckscnbc:. iil :1 i(ypc;tlmJnnn. the JCi.J\-Illc'S 

and lc;stdts :lSS•)c'Utu! \\Ill! cht s:tmpllllg·~m:li\SIS -~·!tun .-\t :1 !llllll1nLill1. thiS 

j Ill :'!'!:LIt j \l 1 1 ll i' , - i Ill c' lu ,Jc 

( 1 l J(ktHi!icatiur: ul-the reaSCJil I()I- the SJmpliiJ:~ :uulysts elTon <HJd the go<Ils ,J! 

the eU\:,n. 

(2) a suinmary in tabular form oral[ anJlvtical data, mcluding ali qual!ly 

as sur ancc q uali t \' contro [ d:1ta; 

(3) a descnption l)f the sampling procedures, sample preservation procedures 

and cham of custody procedures: 

(4) identification of the test method used and detection ltmits achieved, 

inc I udi ng sample preparation, sample dilution (if necessary) and analytical 

inferences; 

(5) copies of the final laboratory report sheets, including final sheets reporting 

all quality assurance/quality assurance dates; 

(6) a summary of all procedures used for quality assurance/quality control, 

including the results of these procedures; and 

(7) a discussion of the data, as it relates to the overall goal of the 

sampling/analysis effort. 

h.. Color photo documentation of closure. Document conditions before, during and 

after closure. 

3. Closure efforts at this facility must meet the requirements of35 Ill. Adm. Code 725, 

Subpart G. Any variation to the closure activities approved by this letter shall be the 

subject of a request to modify the approved closure plan which is submitted to Illinois 

EPA for review and approval. Any such request must contain detailed infonnation 

regarding the proposed modifications and the procedures which will be followed to 
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complck c:losttl't.' ,,1-thr unit(sl !11 <tddttion. th1s tcquest mus: l:OJli:IIll ItllomuttOll 

demonstrJllll~( the~t the pruposcd lllOll!!lcctliU!lS Jllc'<:tlhc IL'lJll!Icl1lcnL; ul ;',Ill ,-\ciru l ''(k 

clc;_ SubpJ!t (J .\ j('\ !Sed ~chcduk for COI11J<C"ttlL}. ti·!·.: \;trJUC!S usks Jl(.'Cc'SS:lt":· [() 

complete clo.surc must be included in th1s request Jrtilc proposed modilicallotlS \viii 

require the cll•Smc p[()Ject l1J tJke more that! I Stl cbvs t\l complete. then tl \\Ill be 

neccsS&) !(:,r this moddicatJon request tu also Cllll\illll tile Jllt'-xmalJOII tdcnt; C1cd 111 

l ·l!Jldtliun I :IIW\<: ili suppml ,~,t C:\leihiUll requcqs 

-\il telcrcJKcs l'' !lie "IIIJIIOIS EP_,\\ RCR.A clo.~tir::: pLin lflSIIUCllOIE" r::ki (,, illt: 

ducumciJt emttbll~ud<uicc [or Pr~2ilrinQ R(j0_\_i,]_gsurc;_P_lan~ (July 20(:_; I .-'\ cupy ul 

this document IS ;1\ ~nbble on lllli10IS EPA's internet site (\\.:_l'-:'0_~2j)~~cStll.Sl..Ll~?) All 

reCerences to "S\\' -846'' refer to the US EPA dlKlllllellt entitled Test .[l:fcthods for 

_!;:.valu<lti_Ilg_~pl~cllYastes, Tlmd Edition and anv finalizcc! upcbtes 

) Closure of the HWiv1U shown 111 Figure 3 of the closure plan for the AAF Dccon Area and 

Sump IS proposed to be canied out as Collcl\VS 

a. Relocate any ductwork remammg mthe area to the "Prep /uea Cor Cleanmg" area 

shO\Vl1 in Figure 3; 

b Pump all W<.lter which has accumulated in this area into a tank; 

c Vacuum the concrete surface of the entire area; 

d Remove any nonsaleable matenal from the area; 

e. Pressure wash the area three limes. 

These efforts are approved, provided: (l) equipment used to move ductwork around in the 

1-IWMU is decontaminated before it is used outside of the boundaries of the HWMU (this 

will minimize the "tracking" of contaminated materials outside the area); and (2) all waste 

generated during these closure efforts is collected, analyzed for waste characterization 

purpose, and disposed of properly. 

6. Closure of the B1ick Shop Container Storage Area shall consist of pressure washing the 

area three time. all waste generated during these closure efforts is collected, analyzed for 

waste characterization purpose, and disposed of properly. 
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\b L:lltldCiiJihl\ 

L,l,, ~u \'-St, I ~Iilli <. '' 

P:>~c· .;; 

The ptD)K's'-·d :tlltl ill'-'' are appropnale for piup•.::rll ~tdclrcsslllg any cotllaminalion whtch 

IlU'i lw ptLsull lli clle :ut:as :issoctated wtth the tlltpmper Illan~tgement ot lln:trdous waste 

ul,:;n '- \~d 111 SL':'ll'illllc·; :lthl ~o\·emher 201!~ llu\1 tlt.:T l'OtlUIJJlll:J.tJOil mav he pre:;c·t1l 111 

the c;otls betJea:lt tllcsc ctreas !'rom prtVJOli::i activtues 111 them, the approval of LiltS closure 

pl:!!i d<JL'S rH>l .lddrc-;s :tnv such posstble cotHamiJLllton 

s l)tult\\ :lSS!_:::mcc- qualtty Clllll!OI procedmcs 1\h!cllmeet the requirellltlllS or S\V -8.:1-(J 

must he imp!cmc:llt:d dunng all required san1plu1g :u1al;sts eCCorts. 

9 _-\II h:L:::udOliS 11astt: getlerated during this projectts subject to amwal reporting as reqtmed 

by :15 Ill ,\,Jlllll1 Code ~22 1.:1-1. /\report must he ~ubmitted ro the Illino1s EP.t\ by lv1arch 

1 oi'the l'ol!O'.\Il 1 g year ror wastes gener;,ned durmg a calencbr· year and Ut) treated and 

left on-s1te: or rb) shipped oCC-site for storage, tremment and/or disposal Additional 

111fonnation and appropnate report fom1s can be obta111cd from 

\\'asre Reductton and Compl1ance Section 

8ureau of Land 
lllmots Environmental Protection Agency 

1021 North Grand A venue East 

P.O Box 19276 

Springfield, Illinois 62794-9276 

10 All non-hazardous special \vaste generated during this project that are shipped to a facility 

located outside the State of rtlinois are subject to annual repOiiing as required by Section 

22.01 of the Illinois Environmental Protection Act and 35 IlL Admin. Code 809.60l(g) 

and shall be reported to Illinois EPA by February 1 of the following year. Additional 

information and appropriate report fonns can be obtained from the Waste Reduction and 

Compliance Section at the address above_ 

ll. Ifthe I1linois EPA detennines that implementation of this closure plan fails to satisfy the 

requirements of35 IlL Adm. Code 725.211, the Illinois EPA reserves the right to amend 

the closure plan. Revisions of closure plans are subject to the appeal provisions of Section 

40 of the Illinois Envirorunental Protection Act 

12 Under the provisions of29 CFR 1910, cleanup operations must meet the applicable 

requirements of OSHA's Hazardous Waste Operations and Emergency Response standard. 

These requirements include hazard communication, medical surveillance, health and 

safety programs, air monitoring, decontamination and training. General site workers 

engaged in activities that expose or potentially expose them to hazardous substances must 

receive a minimum of 40 hours of safety and health training off site plus a minimum of 
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l!l!<::'C tlcl\< ,,j' ,\L'llldi J),•/J c\jhc:Jit:i1CC !lilLkl lilt: d::n·t Sll)1L'I\ !SIU!l UJ' ;1 [l;ll!lcd C\pt::!ICiknl 

Sllj'l',.\ l:,tl! \Lill:lo'.cT; i!lcl SLIJWr\ !S(lh Jl till' ,-:,_.:llHlp ·;][(' lllUSt h;l\ e ~\l Jc;\Sl :\11 :Jcldil!U!ldi 

~._'1_:~!!l !~·-)~::·- ,__,: -..;;~(~':.."'l<.li1.,.L.'d lr~tll11l~·; 1.''11 ~l1dllJ~~!1~_l].! ~~ndt.lUS \\·~:~lc upt~rJ~icJilS. 

13 ·rlh: ap;)r1:\ .:ll'! ~h:s ci~)--;:lt·c i;L:!l \\ J!llh); ( l.J ;-~~,d\·._. ,\ll\' l-lf.lhls Ltcllll)"\ JH)S~~~hlc: 

\ ;,)lali•Jih ·.l!' tilL· lilrriUh l~n\·Jru!lilh:'ll;t! !'J,Jt::,·lk'<l :\ct ~iiHl or JS Ill. Adrn Code. Subtit'·: 

c \\'Jc;k Uispt)S:il J.) Set CortiJ J:l \'ioL\li\)il Nt>lk 1-' L-..'.(tli 7 I_) Irs. ur (..'.) prcvc:rlt the 

USEP.\ ur !ll!!Wi:i LP.\ iiom pur·3UlJJg cnlcliCC!llc:J:~ J11Uccedll:gs Jml llhJllelary pcrJJitle' ;1:) 

a rcsulr ut'tht.' :t'orc-J\1Cl!l!Onccl poss1blc \ !tiLlii:nJc.: 

!4 Tilt.: furm cntllbl R(R.-\jJJ.1qunStatus Clu~-LJ.!~<:::!!J.JJ:'.!o'.'?l.:.CI~l~llrc C.1rc PLlns __ ~elJ.~.G!.l 

ftj_[~l} ( LPC-!l ;\ l :::) must be completcd and accunip~my all mforrnauon submrtteJ to the 

llll!IO!) r~PA :JS~OC!ateJ '.Vllh the closure JCll\ ll!CS ckscnbed Ill this icuer As noted Gil lh!S 

Com1. t\vu cup1es must accompany the origlllal t)! all submittals. so that the rnfom1atron 

sulm1rttcd c;m h:: Llistnbuted, as necessary w lllino!s EP.·\ personnel and regional offices 

A copy ofth1s \()flll can be found or1lllinols EP_\'s intemct sHe. 

15 The onginal and two (2) copies of all certlficatioJJS, logs, or reports \vhich are required to 

be submitted to the Illinois EPA by the facility should be mailed to the following address 

IllmoJs Environmental Protection Agency 

Bureau of Land-- #33 

Pennit Section 

1021 North Grand A venue East 

Post Office Box 19276 
Springfield, Illinois 62794-9276 

This action shall constitute Illinois EPA's fmal action on the subject submittaL Within 35 days 

after the date of mailing of Illinois EPA's final decision, the applicant may petition for a hearing 

before the Illinois Pollution Control Board to contest the decision of Illinois EPA, however, the 

35-day period for petitioning for a hearing may be extended for a period of time not to exceed 90 

days by written notice provided to the Board from the applicant and the Illinois EPA within the 

3 5 -day initial appeal period. 

Work required by this letter, your submittal(s) or the regulations may also be subject to other laws 

goveming professional services, such as the Illinois Professional Land Surveyor Act of 1989, the 

Professional Engineering Practice Act of 1989, the Professional Geologist Licensing Act, and the 

Structural Enginee1ing Licensing Act of 1989. This letter does not relieve anyone from 

compliance with these laws and the regulations adopted pursuant to these laws. All work that 

falls within the scope and definitions of these laws must be perfonned in compliance with them. 
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!'he l!itthlts L !>.-\ m:J', I•.'ICJ:t:l\ dhL't>\l'!c'<l ,r,;i,:'J:,l!i ,,j tilc·~;l·l:n\:; :\..'!he ,qlpi"Uj1JI:i!e regubl!ng 

ctuth,mt". 

Should vou ktvc :Ill\" questions rcgMdt!l_>~ !ill~ llt:ttkt. plc:'s·,: conuct Je1mc:s K. \loore :tt 

2 I 7. 5 2 -l- J 2 LJ 'i 

Stttl·er;:l\. 

y / /--:--7.,:·</t::b 
<fq;.r (/;/ f/: A/t~/ 
Stc1~hc;l !. :\:~htttlgCJC ~) F 

i\Lituger. Penlltl SeclttJIJ 

bureau uf Land 

SFN · J K.M/mls. 082 59Js.doc 
j \.c..!-'\ 

Attachment Site Layout 1\'fap 

cc Penny Livingston 
Gary D<tvis 
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